AMENDMENT 0012
PAGE 2 OF 51
SOLICITATION SP0700-00-R-7005

CONTRACT NO.
1. SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS

Pages 2 through 4, Schedule B

Delete pages 2 through 4 in their entirety and insert replacement pages 2 through 4, Amendment 0012.
Pages 5-7.

Replacement inserts CLINs 0003 and 5003 as “On-Demand Container Fabrication” (previously
Container Fabrication) to includes sub-CLINs AA — AD. The workload projection is contained in
Technical Exhibit 1.2 page 92 of 295, section C-5.4, Transshipment Container Requirement. Container
Fabrication, as initially listed, shall not be considered a separate function as it integrates with PPP&M
performance. Replacement deletes CLINs 0004 and 5004 as “Special Inspection C 5.2.2.1" now
incorporated in CLINs 0001 and 5001. CLINs 0004 — 0008 and 5004 — 5006 have been renamed.

2. SECTION C, PERFORMANCE WORK STATEMENT

Pages 9 — 10, Paragraph C-1.3.1, Quality Control/Customer Satisfaction Plan Requirements and
1.3.2, Inventory Accuracy Improvement Plan (IAIP)

Delete pages 9 — 10 in their entirety and insert replacement pages 9-10, Amendment 0012 page 8 — 9.
Replacement adds additional requirement under C-1.3.1 bullet 1 and 3. Additionally, replacement
deletes the last sentence in paragraph C-1.3.2 and inserts ” If the Overall Inventory Accuracy Rate,
during transition, differs by 5% from the most recent rates included in Technical Exhibit 1.1, the Plan
shall be revised and renegotiated as appropriate.”

Page 13, Paragraph C-1.6.6, Materiel/Equipment Accountability

Delete page 13 in its entirety and insert replacement page 13, Amendment 0012, page 10.
2" paragraph: replacement deletes reference “DLAR 5710.1” and inserts correct reference of “DLAI

Pages 18 & 20, Paragraph C-2.1, General Definitions

Delete pages 18 & 20 in their entirety and insert replacement pages 18 & 20, Amendment 0012, page
11 & 12.
Replacement inserts revised definition for Controlled Inventory Items and Pilferable Items.

Page 24, Paragraph C-2.2, Acronyms and Abbreviations

Delete page 24 in its entirety and insert replacement 24, Amendment 0012, page 13
Replacement inserts “DECC, Defense Enterprise Communication Center”.

Page 29, Paragraph C-3.2.1, Government-Furnished Real Property (GFP)

Delete page 29 in its entirety and insert replacement page 29, Amendment 0012, page 14.
3" paragraph: replacement inserts “to include the moveable racks”.

Page 31, Paragraph C-3.2.2.1, Mechanized Materiel Handling Systems (MMHS)

Delete page 31 in its entirety and insert replacement page 31, Amendment 0012, page 15.
Replacement revises paragraph with minor revisions of PA and Government responsibilities.
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Page 33, Paragraph C-3.2.4.1.1, Distribution Standard system (DSS)

Delete page 33 in its entirety and insert replacement page 33, Amendment 0012, page 16.
3" paragraph, starting 3™ sentence: replacement revises requirement for back-up documentation used
for processing off-line walk-throughs.

Page 41, Paragraph C-3.3.7, Environmental and Paragraph C-3.3.9, Training

Delete page 41 in its entirety and insert replacement page 41, Amendment 0012, page 17.

C-3.3.7: replacement deletes reference “NS Mayport OPNAVINST 5090.1" and insert corrected
reference of “NS Mayport OPNAVINST 5090.1D". C-3.3.9: replacement inserts “Technical Exhibit 10
outlines the training modules”; and, corrects the PA providing a list of individuals to be trained from “30

Pages 47 — 50, Paragraph C-5.2.1, Requirements (Receiving) and Paragraph C-5.2.3,
Documentation Requirements

Delete pages 47 — 50 in their entirety and insert replacement page 47 — 50 (to include new page 48a),

Replacement corrects reference made to “Volume I, Chapter 3, MMLSD policy letter” to read “Volume
I, Chapter 3, MMSLD policy letter”; and inserts requirement for Material Turned-In To Store (MTIS) in
paragraph C-5.2.1.2. Paragraph C-5.2.3 adds MTIS and documentation to Receiving Activity/
Documentation table

Page 53, Paragraph C-5.3, Storage

Delete page 53 in its entirety and insert replacement page 53, Amendment 0012, page 23.
Replacement deletes the reference to “DLAI 4145.8” and inserts the correct reference of “DLAM

Page 55, Paragraph C-5.3.3.1, Quality

Delete page 55 in its entirety and insert replacement page 55, Amendment 0012, page 24.
Replacement inserts “TPIC N” to the Activity column and adds the “Inventory — Control Items” and
subsequent requirements in this table.

Page 56, Paragraph C-5.3.3.2, Timeliness (Storage)

Delete page 56 in its entirety and insert replacement page 56, Amendment 0012, page 25.
Replacement inserts the activity for Investigation of Financial Liability, which was inadvertently
excluded in the pervious amendments.

Page 62, Paragraph C-5.4.1, Requirements (issue)

Delete page 62 in its entirety and insert replacement page 62 and new page 62a, Amendment 0012,
page 26 - 27.

Packing bullet: replacement deletes reference “AFIJMAN 24-104" to the correct reference of “* AFIMAN
24-204”. DEMIL bullet: replacement deletes the original DEMIL bullet in its entirety and, inserts a
revised Demilitarization (DEMIL) bullet.
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Pages 70-71, Paragraph C-5.5.1, Preservation, Packaging, Packing and Marking (PPP&M):
Paragraph C-5.5.1.1a, PPP&M: Paragraph C-5.5.1.1b; and Paragraph c-5.5.1.2, Documentation

Requirement

Delete pages 70-71 in their entirety and insert replacement pages 70-71 and new page 70a,
Amendment 0012, pages 28 - 30.

Replacement deletes all of C-5.5.1, C-5.5.1.1a and C-5.5.1.1b inserting new language and
requirements (note: Container Fabrication is still a requirement and is incorporated into C-5.5.1.1a).
Paragraph C-5.5.1.2 adds addition documentation for PPPP&M table.

Pages 76 & 77, Paragraph C-6.1.3, Directives, Table One Mandatory

Delete pages 76 & 77 in its entirety and insert replacement pages 76 —77 and new page 77a,
Amendment 0012, pages 31 - 33.

Replacement inserts the addition, correction and/or modification of the following directives or
publication numbers: 49 CFR; DDC-T Policy Letter; DDC-TP Policy Letter; DLAI 4145.25; DLAM
4140.2 Vol. I; DLAM 4145.11; DLAR 4145.11C; DLAR 5200.12R; DoD 2000.12, Section 2.2; and DoD
5200.1-R.

Page 84, List of Technical Exhibits

Delete page 84 in its entirety and insert replacement page 84, Amendment 0012, page 34.
Replacement adds the listing of Technical Exhibits 10, DSS Training Modules.

3. TECHNICAL EXHIBITS

Pages 85 — 89, Technical Exhibit 1.1, Historical Workload

Delete pages 85 — 89 in their entirety and insert replacement pages 85 — 89, Amendment 0012, pages
35 -43.

Replacement inserts the revised TE 1.1 to include the Inventory Accuracy Rates for the Last Three
inventories and update fuel information responding to various questions received.

Page 232, Technical Exhibit 4, System Configuration Requirements

Delete page 232 in its entirety and insert replacement page 232, Amendment 0012, page 44.
Replacement deletes the reference of “4GB”, number 1a, and insert “8GB”.

New pages 242b — 242f, Technical Exhibit 10, DSS Training Modules

Insert new pages 242b — 242f, Amendment 0012, pages 45 — 48.
Technical Exhibit 10, DSS Training Modules provides a complete and comprehensive syllabus of
training to be provided by the Government, to include duration.

4. QUESTIONS and ANSWERS

Pages 49 through 51
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SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS
BASE PERIOD (36 MONTHS)

UNIT (FORECAST) TOTAL

PRICE X AMOUNT
LINE ITEM PER LINE (1,925,816) TOTAL
NOTE: Forecast is for the Base Period (3yrs.)
0001 REQUIREMENTS $ $

NOTE: See Clause B02 for Illustration of Payments.
The Performing Activity shall provide materiel
distribution services at the Defense Distribution
Depot Jacksonville, Florida (DDJF) as defined in the
Performance Work Statement (PWS), Section C,
Paragraphs C-5.1 through C-5.4,C5521, C-5.5.2.2,
C-5.5.2.4 and C-5.5.4 of this solicitation.

Minimum Estimated Quantity --
1,447,457 Line Items Received and
Issued over the Base Period of 36 Months

NOTE: Special Functions CLINSs listed below shall be priced to reflect
various units of issue and the total cost to perform that function, to
include labor and material costs.
EST. UNIT
QUANTITY PRICE TOTAL

NOTE: Estimates are for the entire Base Period

0002 SPECIAL FUNCTIONS: Paragraph C- 5.5.1
PPP&M (Offerors shall base their prices on
Technical Exhibit 1.2 projected workload. )

0002AA  Bin 18,050EA $ $
0002AB Medium Bulk 54452 EA $ $
0002AC Heavy Bulk 25,639 EA % $
0003 SPECIAL FUNCTIONS: Paragraph C-5.5.1.4
On-Demand Container Fabrication
0003AA  Fiberboard (Less than 17CF) 12,015EA $ $
0003AB Small (17CF — 64CF) 2402EA $ $
0003AC Medium (65CF — 100CF) 304EA $ $
0003AD Large (Over 100CF) 973EA $ $



0004

0005

0006

0007

0008
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EST. UNIT
QUANTITY PRICE TOTAL

SPECIAL FUNCTIONS: Paragraph C-5.5.5 23,736 EA % $
NavXpress

SPECIAL FUNCTIONS: Paragraph C-5.5.2 N/A
Rewarehouse & Intradepot Support
Allowable cost will be reimbursed.

CONFERENCES C-5.5.3 N/A
IAW FAR 31.205-46, Travel Costs,
Allowable cost will be reimbursed.

INVENTORY ACCURACY RATE
IMPROVEMENTS $
Paragraph C-1.3.2

TRANSITION PERIOD: Paragraph C-1.5 $
(Not to exceed 130 days after date of
Notice to Proceed)

BASE PERIOD TOTAL $

OPTION PERIOD (24 MONTHS)

LINE ITEM
NOTE: Forecast is for the Option Period (2 yr.)

5001 REQUIREMENTS

UNIT (FORECAST) TOTAL
PRICE X AMOUNT

PER LINE (1,150,973) TOTAL

$ $

NOTE: See Clause B02 for Illustration of Payments.
The Performing Activity shall provide materiel
distribution services at the Defense Distribution
Depot Jacksonville, Florida (DDJF) as defined in
the Performance Work Statement (PWS), Section C,
Paragraphs C-5.1 through C-5.4, C5521,C5522,
C-5.5.2.4 and C-5.5.4 of this solicitation.

Minimum Estimated Quantity --
719,776 Line Items Received and
Issued over the Option Period of 24 Months



NOTE: Special Functions CLINSs listed below shall be priced to reflect
various units of issue and the total cost to perform that function, to
include labor and material costs.

NOTE: Estimates are for the entire Option Period

5002

5002AA

5002AB

5002AC

5003

5003AA

5003AB

5003AC

5003AD

5004

5005

5006

SPECIAL FUNCTIONS: Paragraph C-5.5.1
PPP&M (Offeror shall base their prices on
Technical Exhibit 1.2 projected workload.)
Bin

Medium Bulk

Heavy Bulk

SPECIAL FUNCTIONS: Paragraph C 5.5.1.4

On-Demand Container Manufacturing
Fiberboard (less than 17CF)

Small (17CF — 64CF)

Medium (65CF — 100CF )

Large (Over 100CF)

SPECIAL FUNCTIONS: Paragraph C 5.5.5
NavXpress

SPECIAL FUNCTIONS: Paragraph C 5.5.2
Rewarehouse & Intradepot Support
Allowable cost will be reimbursed.

CONFERENCES C5.5.3
IAW FAR 31.205-46, Travel Costs,
allowable cost will be reimbursed.

OPTION PERIOD TOTAL

GRAND TOTAL
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EST. UNIT
QUANTITY PRICE TOTAL
10,854 EA $ $
32,744EA $ $
15417EA $ $
7392EA $ $
1478EA $ $
187EA $ $
508EA $ $
14560 EA $ $
N/A
N/A
$
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Training and certification for employees required to operate/maintain motor vehicles, materiel
handling equipment, cranes, or other equipment requiring licensing, certification, or specialized
training are as required in OSHA 29 CFR, Part 1910, Subpart N, Sections 1910.178, 1910.179,
1910.180 and Naval Facilities Engineering Command, Management of Weight Handling
Equipment Publication P-307, DOD 4145.19-R1 and DLAI 4500.36. Employees operating
vehicles shall maintain a valid state license for the vehicle operated, and shall have the required
operator classification on their state/local motor vehicle license.

1.2.1.4 SITE MANAGER

At the start of the transition period, the PA shall provide in writing to the Contracting Officer (KO)
or designee the name and telephone number of the site manager and an alternate. The site
manager and the alternate shall have full authority to act for the PA on all matters relating to
daily performance. The site manager or alternate shall be available within one (1) hour during
normal duty hours and within two (2) hours after normal duty hours to meet, in person, on the
installation with government personnel designated by the KO. If the site manager or alternate is
replaced, the PA shall notify, in writing, the KO or designee with the name and telephone
number of the replacement 15 days prior to a planned replacement or within twenty-four (24)
hours of an unplanned replacement.

1.3 QUALITY CONTROL / CUSTOMER SATISFACTION PLAN (QC/CSP)

The PA shall provide a Quality Control/Customer Satisfaction Plan (QC/CSP) as specified in
FAR 52.246-4(b) “Inspection of Services-Fixed Price (JAN 99), which specifically addresses
methods for meeting performance standards and complying with applicable regulations. The
basic tenet of the plan is that the PA is responsible for assuring quality and customer satisfaction.
The PA shall submit a QC/CSP as part of the Technical Proposal and shall continue to maintain
the plan after contract award. The QC/CSP of the successful offeror will be incorporated into
and become part of, any contract awarded. As changes are made thereafter, a comprehensive
written QC/CSP shall be submitted to the KO or designee for approval.

The PA’s QC/CSP shall demonstrate management commitment to process improvements, goal
communication and commitment of resources, while complying with the contract requirements
and standards. The PA’'s QC/CSP shall demonstrate how its quality control measures will
achieve such benefits as decreased performance time, reductions in nonconforming services,
continuous quality improvement and increased customer satisfaction.

1.3.1 QUALITY CONTROL/CUSTOMER SATISFACTION PLAN REQUIREMENTS
The QC/CSP shall address the following:

1. Identification of the roles and responsibilities of the various resources needed to perform
QCI/CS, as well as any applicable internal management controls

2. Accounting for resources necessary to perform quality control and customer satisfaction
and how the resources are integrated into daily operations.

3. Approach to ensuring that the correct item, quantity and condition code is received,
maintained in storage and shipped and, special functions are performed in accordance
with the requirements set forth in Section C-5. This approach shall include such
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things as:
- A system for continuous quality improvements
- A monitoring mechanism for measuring process improvements and compliance with
performance standards
- Establishment of a reporting system
1. Approach for increasing customer satisfaction. This approach shall include such things as:
- A system for communicating with customers and obtaining their feedback
- A system for tracking the progress of and resolving customer complaints
- Method for measuring customer satisfaction
- Establishment of a reporting system
2. Approach to the security, accountability and safeguarding of mission stock and GFP.

The Plan shall also include methods of direct and indirect communications with the Government
regarding performance of the contract. At a minimum, such communications shall include formal
monthly meetings with the Government. Informal communications shall also be addressed. The KO
or designee will monitor performance standards on a monthly basis except as otherwise noted in
Section C-5. The PA shall be responsible for performing all contract requirements IAW all applicable
laws and regulations to include complying with all updates and changes.

1.3.2 INVENTORY ACCURACY IMPROVEMENT PLAN (IAIP)

The PA shall utilize the information on inventory population and accuracy rates provided in Technical
Exhibit 1.1 in order to determine if the PA will need to bring any or all of the inventory accuracy rates
up to the APLs specified in paragraph C-5.3.3. If so, the PA shall develop and submit an Inventory
Accuracy Improvement Plan (IAIP) as part of the QC/CSP. At a minimum, this IAIP shall address
the actions, resources, and schedule for improving the deficient inventory accuracy rate(s) to the
APL(s) within twelve months of the beginning of full PA performance. If the overall inventory
accuracy rate, during transition, differs by more than 5% from the most recent rates included in
Technical Exhibit 1.1, the Plan shall be revised and renegotiated as appropriate.

1.4 SURGE, SUSTAINMENT AND MOBLIZATION PLAN

The PA shall provide a Surge, Sustainment and Mobilization Plan (SSMP), which addresses
methods for meeting performance standards when there is a disruption in normal workload
operations. The basic tenet of this Plan is that the PA is responsible for identifying the situation,
initiating the response and assuring the continued Depot operations during adverse situations or
disruptions of normal workload operations. These situations include but are not limited to:

Strikes

Natural and man-made disasters

Adverse weather conditions

Sudden increases in workload (short-term)
Sudden increases in workload (long-term)
Loss of essential depot operation function(s)

The PA shall submit this plan as part of the Technical Proposal and shall continue to maintain the
Plan after contract award. The SSMP of the successful offeror will be incorporated into and become
part of any contract awarded.

For each situation listed above and identified by the PA, the PA shall address the following minimum
aspects in the SSMP:
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1.6.4 INSTALLATION PARKING

The PA and its employees shall abide by NAS Jacksonville and NS Mayport NASJAXINST
5530.2A and SOPA MYPTINST 5560.1 Parking Regulations.

1.6.5 KEY CONTROL

The PA shall be responsible for keys provided to the PA by the Government, IAW DLAI
5710.1, Paragraph F. Keys shall not be duplicated or used by unauthorized PA personnel.
The PA shall ensure that keys issued to the PA by the Government are safeguarded. The PA
shall report any occurrence of duplicated or lost keys to the KO or designee within two (2)
hours after discovery of occurrence and submit a written report to the KO or designee,
providing complete details, by close of business the same workday. If lost keys are
discovered at the end of the day, and it is not possible to submit a written report to the
KO/designee by COB the same workday, the report shall be due within two (2) hours from the
beginning of business on the next workday. The PA shall reimburse the Government for all
costs associated with replacement of locks or re-keying required as a result of keys being
duplicated or lost by the PA.

1.6.6 MATERIEL / EQUIPMENT ACCOUNTABILITY

The PA shall ensure access control by locking or unlocking the areas or facilities for which the
PA is responsible. The PA shall ensure all internal, overheads, cages, vaults, other areas of
internal security access (i.e., classified materiel), and warehouse doors are locked prior to the
conclusion of any workday. The PA shall report all lost, damaged, or destroyed mission stock
property IAW DLAD 4140.69, Inventory Adjustment Research and DDCD 7500.1 Financial
Liability Investigation and Property Lost (FLIPL), to the KO or designee within one (1) business
day upon discovery. The PA shall prepare a FLIPL (currently a DD Form 200), or similar PA
investigative report IAW the DDCD 7500.1 or when requested by the KO or designee.

The PA shall ensure compliance with all regulatory guidance, DoD 5200.1-R, Information
Security Program, DLAM 5710.1, Physical Security Manual, DLAI 5710.1, Security of DLA
Activities and Resources, DLAR 5200.12, DLA Information Security Program, DoD 5220.22R,
Industrial Security Regulation, DoD 5220.22S, COMSEC Supplemental to Industrial Security
Manual for Safeguarding Classified Information, and DoD 5220.22M, National Industrial
Security Program Operating Manual (NISPOM). The PA shall report any security violations to
the KO or designee within one day.

1.6.7 AUTOMATED SYSTEM SECURITY

Prior to the end of the transition period, the PA shall request Automated Data Processing
(ADP) clearances for their employees requiring access/passwords to the Government-
furnished data systems. All positions involved in computer activities require at least a minimum
ADP Il category clearance. A minimum of one PA employee will require an ADP Il clearance.
The ADP Il clearance is for positions that involve a degree of access, other than data entry, to
a government-furnished system. The PA shall submit a DISA Form 41 to the Government for
ADP clearance. An ADP clearance is contingent upon receiving a favorable NACI.
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Condition Code Classifies materiel in terms of readiness for issue and use or to identify action
underway to change the status of materiel as identified on DoD 4000.25-2-M, Appendix B6,
Federal condition codes.

Contract Discrepancy Report (CDR) A report, sent by the Government to the Contractor,
which the contractor is required to complete when performance is unsatisfactory.

Contracting Officer (KO) The legal agent of the Government who binds the Government to
the contract.

Contracting Officer’s Representative (COR)/Contracting Officer’s Technical
Representative (COTR) An individual designated and authorized in writing by the Contracting
Officer to perform specific technical or administrative functions.

Controlled Inventory Items Those items designated as having characteristics, which require
that they be identified, accounted for, secured, segregated, or handled in a special manner to
ensure their safeguard or integrity. Controlled items requiring 100% annual inventory in
descending order of degree of control normally exercised are:

Classified items Includes Top Secret, Secret, Confidential items.
Narcotics, drug abuse items and alcohol

Category | nonnuclear missiles and rockets

Precious metals

Small arms

Radioactive items

Inert nuclear ordnance material

Other as designated by DoD or DoD Component

S@reap o

Department of Defense Activity Address Code (DoDAAC) A distinct six-position
alphanumeric code assigned to identify specific units, activities or organizations as found in the
DoD Activity Address Dictionary.

Department of Defense Activity Address Dictionary (DoDAAD) Publication that lists all DoD
activities and their six-position alphanumeric codes called DoDAACSs.

Designee The individual(s) designated and authorized in writing by the Contracting Officer to
perform specific technical or administrative functions.

Direct Turnover Material received for direct delivery to the local customer or for customer pick-

up.

Discrepancy A deviation of material from government Military Standards (MIL-STD),
specifications or regulations as it pertains to such things as : condition, damage, quantity,
deterioration and packaging.
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Materiel Release Order A MILSTRIP transaction initiated by a customer or an Inventory
Control Point (ICP) that directs a distribution activity to release and ship materiel.

Materiel Release Order (MRO) Processing Time The number of days between the receipt of
the MRO by the depot and the shipment of the materiel by transportation. The MRO receipt
date (tailgate) is considered Day Zero. Material shipped on the MRO receipt date is counted as
a zero-day processing time.

Minor Repair (COSIS) Repair actions taken on equipment and/or packaging that are within the
PA’s capabilities and do not exceed one hour in duration per storage location.

Mission Stock Stocks owned by the DoD or other government entities which are stored at
distribution depots, held for sale or issue in wholesale and retail inventory accounts. All items
are maintained to identify the quantity of an item on hand, unit price, location, physical condition,
receipt, issue, authorized stock number, item description, and other such information to properly
account for materiel used to support military activities.

Mobilization The art of preparing for war or other emergencies through assembling and
organizing natural resources, and the process by which the Armed Forces, or part of them, are
brought to a state of readiness for war or other national emergencies. This includes activating
all or part of the Reserve components as well as assembling and organizing personnel, supplies
and material.

National Stock Number (NSN) A thirteen-digit number that is assigned to materiel for the
purpose of classification and identification composed of the four digit Federal Supply Class
(FSC) and the nine digit National Item Identification Number (NIIN).

NavXpress Local area transportation of Navy owned material.

New Procurement Materiel received at the depot from a vendor or contractor for assignment,
storage and issue to customers.

Nomenclature A noun and any modifying adjectives required to describe and identify an item
of supply.

Operating Documents Documents received from NADEP that describes the repair history of
the specific asset and provides the method of pack. The documentation is returned to NADEP
after completion of the PPP&M process.

Outsized Items Term used to qualify large bulk and/or heavy weighted items that do not fit into
a carrier’s trailer (van) and may require a crane or special conveyance to handle them.

Pilferable items Materiel that is identified as easily converted to personal use. Pilferable
inventories may be inventoried using sample methods as defined in MILSTRAP Chapter 7, and
as approved by DDC based on system availability and depot accuracy performance.

Planograph A drawing of a warehouse/storage area, which incorporates a layout used for
storage operations and supporting functions and a floor plan showing columns, stair wells,
elevator shafts, offices, washrooms, doors and other structural features.



COTS
CRIF
CRR
CS
DAMES
DAAS
DAASC
DAPSE
DCMC
DDC
DDJF
DECC
DEMIL
DISA
DLA
DLAD
DLAI
DLAM
DLAR
DLIS
DLR
DLSC
DMC
DoD
DoDAAC
DoDAAD
DoD AAF
DORRA
DR
DRMO
DRMS
DRO
DSC
DSS
DTO
DTID
DTOD
DTR
DTTS
ECS

El
EJON
EMACS
EPA
EPSQ
ERLS
ESD
ESOC
EST
FAK
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Commercial-off-the-Shelf Software

Carrier Routing Information File

Causative Research Register

Customer Service

Defense Automated Message Exchange System
Defense Automated Addressing System
Defense Automated Addressing System Command
DoD Automated Program for Shelf Life Extensions
Defense Contract Management Command
Defense Distribution Center

Defense Distribution Depot Jacksonville Florida
Defense Enterprise Communication Center
Demilitarization

Defense Information Systems Agency

Defense Logistics Agency

Defense Logistics Agency Directive

Defense Logistics Agency Instruction

Defense Logistics Agency Manual

Defense Logistics Agency Regulation

Defense Logistics Information Service

Depot Level Repairable

Defense Logistics Support Command

Defense Megacenter

Department of Defense

DoD Activity Address Code

DoD Activity Address Directory

DoD Activity Address File

DLA Office of Operations Research and Resource Analysis
Discrepancy Report

Defense Reutilization & Marketing Office
Defense Reutilization & Marketing Service
Disposal Release Order

Defense Supply Center

Distribution Standard System

Direct turnover

Disposal Turn In Document

Defense Table of Official Distances

Defense Transportation Regulation

Department of Defense Transportation Tracking System
Equipment Control System

Engineering Investigation

Equipment Job Order Number

Equipment Management and Control System
Environmental Protection Agency

Electronic Personnel Security Questionnaire
Environmental Reporting Logistics Systems
Electrostatic Discharge

Emergency Supply Operations Center

Eastern Standard Time

Freight of all Kind
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SECTION C-3, GOVERNMENT-FURNISHED PROPERTY AND
SERVICES

3.1 GENERAL INFORMATION

The Government will furnish or make available to the PA certain government property and
services for use in connection with this contract. Property or services supplied by the
Government may be used only for performance of work under this contract or as authorized by
the KO.

3.2 GOVERNMENT PROPERTY

References to government property throughout Section C-3, FAR Part 45 and FAR Part 52.245
do not pertain to mission stock. Government-Furnished Property (GFP) listed as mandatory will
be furnished by the Government and shall be utilized by the PA in the performance of work
under this contract. Government property listed as optional will be made available by the
Government in an “as is” condition (See FAR 52.245-19) for inspection and may be accepted at
the PA’s discretion and convenience for use in the performance of work under this contract.
Failure or breakdown of optional GFP shall not excuse PA performance and shall not serve as
the basis for any equitable adjustment. Both mandatory and optional government property will
be provided at no cost to the PA, and will be subject to the conditions contained in FAR 52.245-
11, Facilities.

GOVERNMENT PROPERTY USE

Real Property (3.2.1) Mandatory

Plant Equipment (3.2.2) Optional

Materiel (3.2.3) Optional
Transactional Systems (3.2.4.1)* IAW requirements
Reference Inquiry Systems (3.2.4.2)* IAW requirements

* Providing system access only
3.2.1 GOVERNMENT-FURNISHED REAL PROPERTY (GFP)

Real property being furnished for use in the performance of this contract is set forth in Technical
Exhibit 2.1. At the beginning and at the end of the contract, the PA shall perform with the
Government a joint inventory in order to establish the condition of this property. The PA shall
notify the KO or its designee when property is no longer needed in the performance of this
contract. In addition, the PA shall not unilaterally terminate its authority to use the government-
furnished real property under FAR 52.245-11(k).

The Government is responsible for performing the maintenance, repair and replacement of
government-furnished real property. The PA is not responsible for maintenance as required
under FAR 52.245-11(g). The PA shall request through the KO or designee the performance of
any repair, maintenance, and/or replacement of government-furnished real property.

In accordance with FAR 52.245-11(g), the PA shall be responsible for performing the
maintenance on existing storage racks, to include the moveable racks, shelves and bins located
within the government-furnished real property set forth in Technical Exhibit 2.1.
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3.2.2.1 MECHANIZED MATERIEL HANDLING SYSTEMS (MMHS)

Government-furnished MMHS is set forth in Technical Exhibit 2.3. The condition of the MMHS
as listed in the Technical Exhibit is for information purposes only and may not be relied on by
the PA for determining which MMHS is suitable for use. The PA shall protect, preserve,
maintain (including normal parts replacements) and repair all MMHS IAW manufacturer’s
recommendations/specifications, in compliance with equipment warranties, and sound industry
practice (See FAR 52.145-11(g)(1) through (3)). Replacement of such parts as a conveyor
motor, rollers, or belts are considered normal replacement parts associated with maintenance of
MMHS. This includes SRV battery repair and replacement, as necessary for this equipment.
If/when the maintenance of the MMHS exceeds that required under sound industry practices,
the expense of maintenance and repair or replacement will become the responsibility of the
Government and, if authorized by the KO, the PA will be reimbursed for the costs associated
with the purchase and installation of the replacement MMHS. MMHS not accepted by the PA
will remain in place. If the KO authorizes the removal of the government-furnished MMHS, it
may be removed by the PA at the PA’s expense. In order to accommodate the funding lead-
times associated with capital equipment (unit price greater than $100,000), the PA shall notify
the KO or designee at least two years in advance of the anticipated replacement date in order to
provide the Government with sufficient time to obtain approval and funding.

3.2.2.2 MATERIEL HANDLING EQUIPMENT (MHE)

Government-furnished MHE is set forth in Technical Exhibit 2.2. The condition of the MHE as
listed in the Technical Exhibit is for information purposes only and may not be relied on by the
PA for determining which MHE is suitable for their use. The PA shall protect, preserve, maintain
(including normal parts replacement), and repair all government-furnished MHE that it chooses
to use in performance of this contract IAW the schedules established in the Equipment
Management and Control System (EMACS) guidance, DLAI 4500.36, Section F, Management,
Acquisition, and Use of DLA Operating Equipment, in compliance with equipment warranties,
and sound industry practice (See FAR 52.145-11(g)(1)). When the PA no longer wants to
continue to operate and maintain the MHE, the PA shall notify the KO or designee and return
the MHE back to the Government. Title to any replacement MHE purchased by the PA shall
remain at all times with the PA, unless the MHE is used as a sub-component on government
furnished equipment. (Technical Exhibit 2.8 lists Government-Furnished Property Under
Warranty)

3.2.2.3 OTHER EQUIPMENT

The Government will provide the computers and peripheral equipment as set forth in Technical
Exhibit 2.4 or its equivalent for use in the performance of this contract. In addition to the
maintenance requirements of FAR 52.245-11(g), the PA shall be responsible for actions IAW
manufacturer warranties, initial troubleshooting ADP reported problems, exterior cleaning of
workstations and printers, replacement of printer consumable components (i.e., drive roller or
cutter blades, etc.), and the installation/relocation of ADPE. The PA shall not alter any
government-furnished software without the approval of the KO or designee. The PAis
permitted to upgrade/maintain government-furnished, commercially available software as long
as it does not impact compatibility with government-furnished systems and communications.
The PA shall submit all proposed changes (i.e., upgrades, replacements, etc.) of ADPE,
regardless of whether it is government-furnished or PA provided, in writing to



AMENDMENT 0012

PAGE 16 OF 51

SOLICITATION SP0700-00-R-7005
CONTRACT NO.

REPLACEMENT PAGE 33 OF 295

This list is not all-inclusive. Refer to DSS Manual, DLAM 4745.40 (available on-line at
www.dsiou.dsio.dla.mil).

The PA may propose changes to the DSS which, if approved, may be made by the Government.

Due to the integral nature of DSS to depot operations it is expected that periodic unscheduled
downtime and slow response time will cause work disruption in performing the requirements of this
contract. DSS experiences an average two percent unscheduled downtime during normal working
hours. The PA shall take prudent steps to minimize any lost productivity; however; the PA shall notify
the KO or designee immediately when unscheduled downtime of DSS has a negative impact on the
PA’s ability to perform IAW the requirements of the PWS.

DSS will also undergo periodic scheduled downtime for maintenance. Accordingly, the PA shall
notify the KO or designee when scheduling work outside of normal work hours. The PA will be
unable to access DSS from ten o’clock p.m. (2200) to eleven thirty p.m. (2330) Eastern Time,
Monday through Sunday. The PA shall utilize programs provided by the Government and
established as backup documentation for processing off-line walk-throughs in the event DSS is
down. Backup programs will contain extracted quantity by location (QBL) detail and owner asset

use the weekly scheduled download of specified DSS information from DECC, Mechanicsburg to
update local files on a weekly basis. The PA shall input any documents processed off-line into DSS
as soon as the system becomes available.

3.2.4.1.1a COMPUTER ASSOCIATE (CA)-DISPATCH

CA-Dispatch is a report utility program that generates DSS reports from batch cycle processing.
These reports are used to perform work and manage workload. The CA-Dispatch facility provides
on-line-view of all DSS batch cycle reports as well as automatic print capability of reports that are
defined to one or multiple printers. Individual reports, or portions thereof, may be printed to any
printer which has been defined to CA-Dispatch, as well as allowing reprint capability of any report for
a period of 7 days maximum. CA-Dispatch can be accessed by anyone whose User ID has been
defined to it.

3.2.4.1.1b INFORMATION MANAGEMENT SYSTEM (INFO/MAN)

INFO/MAN is used to document and monitor DSS system program problems as well as
requests for assistance/information that are system data related. All System Change Requests
(SCRs) for DSS are also entered and maintained on INFO/MAN. Information pertaining to
program corrections/changes being moved into the production DSS can be retrieved from
INFO/MAN. The PA will have "Read Only" inquiry access. The PA shall notify the KO or
designee of system problems that are not covered by PA initial response. The Office of the
Commander, DDJF will input problems into INFO/MAN.

3.2.4.1.1c DSS-MANAGEMENT INFORMATION SYSTEM (DSS-MIS)

DSS-MIS is a module used by the depot to monitor and correct errors reported from MIS to

DSS as a result of transferring data between the two systems. MIS is a headquarters system that
receives transactional data records from DSS and other depot operating systems and converts
these records into usable workload and performance data. MIS tables are used to establish type
receipt/issue and to provide work center counts to the Defense Business Management System. It
gathers count in support of discrete pricing and unit cost. The Government will retain
responsibility for all other requirements/maintenance functions for DSS-MIS. The PA shall have
limited access to perform the following functions for DSS-MIS IAW the DSS-MIS
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performance, payment, as directed by the applicable agency, will be the responsibility of the
Government or the PA based on fault.

The host will maintain the hazardous waste (HW) EPA Generators permit. The PA shall comply
with turn-in criteria IAW NASJAX Instruction 5090.1 and NS Mayport OPNAVINST 5090.1D for
PA generated hazardous material and hazardous waste to include packaging and
documentation requirements. The PA shall be responsible for all costs incurred for the disposal
of PA generated hazardous waste. This excludes mission stock, hazardous material which is
processed IAW DRMS requirements. Mission Stock downgraded to hazardous waste shall be
processed through the host's Hazardous Waste Center. The PA shall process generated
hazardous waste to include accurate identification of HW, maintenance of generator logs,
packaging, marking, labeling and documentation for disposal.

The PA shall participate in the host's Recycling Program IAW Chapter 13 of NASJAXINST
1700.1B.

3.3.8 POLICE AND FIRE PROTECTION

The Government will provide required police and fire protection. The PA shall notify the
appropriate office for emergency services and will cooperate with all police and fire programs,
drills and instructions referenced in Section C-6.

3.3.9 TRAINING

During the transition period only, the Government will provide training on government-provided
transactional data systems. Technical Exhibit 10 outlines the training modules. This training will
involve a train-the-trainer approach and will take approximately six to eight weeks to complete.
The Government will train no more than two PA personnel for each functional/production area of
DSS and for each of the remaining data systems. The Government will provide the PA with a
set of documentation to support the training of its personnel. The PA shall provide a list of
individuals that have been identified for training to the KO or designee within 60 days of contract
award. The PA shall coordinate with the KO or designee to establish a schedule for training
during the transition period. The designated system area that will store the data and the
programs used to conduct the training classes during the transition period will be made
unavailable for additional training at the end of the transition period. Any additional training,
including that provided after the transition period, will be the responsibility of the PA with the
exception of training associated with major system upgrades, which will be coordinated through
the KO or designee.

During the performance period, the Government will provide the materials necessary for the PA
to train their employees in the following areas:

Counterintelligence (ClI), IAW DoDI 5240.6, Counterintelligence (ClI)
Awareness and Briefing Program.

Operations Security (OPSEC), IAW DoDD 5205-2, DoD Operations Security
Program.

Handling of Classified Material/Clearance, IAW DLAR 5200.12R Chapter 15,
Standards for Handling Classified Material.
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5.1.5 SOURCE DOCUMENT RETENTION POLICY

The PA’s responsibilities for maintaining source documents are detailed in the DDC-TO
memorandum titled Source Document Retention Policy, dated 23 November 1998, and in DoD
4000.25-2-M, Chapter 7 (MILSTRAP). All receipt, issue, shipping and inventory documents must
be retained/archived because they provide the only means of verifying and supporting the posting
of transactions to an accountable record. Retention durations range from two (2) to 30 years.

5.2 RECEIVING

The PA shall perform the receipt of materiel IAW the performance standards in Section 5.2.2. The
receipt of in-bound materiel includes: traffic management, offloading, tallying, inspecting, handling,
and stowing, as well as document processing.

The following systems are used to support the Receiving process:

Distribution Standard System (DSS) - Receipts are not generated by DSS, but receipt
processing is accomplished through DSS.

Standard Automated Materiel Management System (SAMMS)

Customer/Depot Complaint System (CDCS)

Federal Logistics Information System (FLIS)

FEDLOG

5.2.1 REQUIREMENTS
5.2.1.1 The PA’s receiving process shall result in:

Traffic Management (Scheduling and reconciliation) of inbound materiel includes the local
administration and scheduling of inbound carriers for the receipt of materiel from
manufacturers, customers (including Foreign Military Sales), local sources and other depots,
receiving for non-accountable materiel, receiving directly into a storage facility, or to
customers and diversion and reconsignment of shipments; and reconciling Government and
Commercial Bills of Lading (GBL/CBL) with contract DD 250s. The PA shall be responsible
for all detention charges incurred by PA actions that result in untimely offloading or
scheduling errors. The PA shall be responsible for diversion fees except in instances
wherecaused by the Government.

Offload includes opening doors, inspecting the interior and exterior of the carrier conveyance
for suspected leakage or spills, visible safety deficiencies and for visible damages, removing
blocking, bracing and other materiel; and unloading transportation carrier's conveyance.

Tally includes checking items on the carrier against the freight or carrier manifest to ensure that
piece count and identity of materiel matches freight bill; containers are visually inspected for
damage that is suspected to have occurred in transit; carrier is released after all overages,
shortages, or damage of materiel are documented on the freight or carrier manifest and all
discrepancies documented on SF 361, IAW DLAR 4500.15 Reporting of Transportation
Discrepancies in Shipments (RCS: MTMC-54).

Handling Misdirected/Frustrated Material includes misdirected material identified during the
Tally function and frustrated material identified during the Product Receipt Evaluation function.
The PA shall reconcile misdirected/frustrated material and prepare a SF361 or SF 364. The
reconciling of misdirected/frustrated material includes researching DSS to obtain correct
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documentation, historical data or delivery address, coordinating with the shipping activities,
commercial vendors, ICPs and other DLA agencies in order to minimize inventory adjustments.
Misdirected/Frustrated material will be processed IAW DDJF HSI-4145.1, Handling
Misdirected/Frustrated Material.

Product Receipt Evaluation results in materiel being inspected and processed IAW DLAM
4140.2, Volume I, Chapter 3, MMSLD policy letter, dated June 14, 1996, SUBJECT: New Policy
on Product Evaluation of DLA-Managed and Service-Managed Materiel at Distribution Depots,
DLA Depot Product Evaluation Process (PREP) Manual, DLAI 4145.11 Chapter 3 Storage
Handling of Hazardous Materiel, DoD Stock Readiness Program, NAVSUP 4419.C, NAVSUP
4440.157 MTIS Manual, HMIS, FLIS and DSS-generated exclusion data. The DSS-generated
exclusion data includes responding to the requirements in Section 5.5.2.1, Special
Inspections/COSIS. If required, the PA shall prepare SDRs IAW DLAR 4140.55, Reporting of
Item and Packaging Discrepancies.

Receipt Process Documentation IAW results in compliance with DLAM 4140.2, Volume 1,
Chapter 3 and Volume Ill, Chapter 3, Section V, Supply Operations Manual, Distribution
Systems Procedures, DoD 4000-25.2-M (MILSTRAP), Chapter 7, DoD 4140.27-M, Chapter 7,
Shelf Life Item Management Manual and NAVSUP 4440.157 MTIS Manual. The PA shall
respond to the item manager’s disposition instruction for each SF 364 (SDR). If and when the
PA receives a call from DFAS requesting a copy of a signed DD250 for any reason, the PA shall
submit the requested signed DD250 to the REO for submission/coordination with DFAS.

Stow includes the placing of receipted materiel in the proper storage location IAW DoD Stock
Readiness Program and DLAM 4145.12, Storage and Materiel Handling and 4145.11, Chapter
4, Storage and Handling of Hazardous Materiel.

Direct Turnovers (DTOs)/Mark Fors (MF) Materiel received and delivered to the customer or
staged for customer pick-ups. Some receipts may be stowed in a temporary location pending
the return of the deployed unit, ship, or squadron and/or pending customer notification for
subsequent pick-up or delivery. DTOs and MF workload for Mayport is not straight line, but is
cyclical because of ship movement. Special instructions for receipt of Anthrax vaccinations will
be processed IAW SECNAYV Instruction 6230.4, Annex D, Department of Navy Anthrax
Vaccination Implementation Program.

5.2.1.2 Material Turned-In To Store (MTIS)

Ships and shore activities turn in various types of material to the depot for MTIS processing.
These turn-ins are to be limited to Ready-For-Issue (RFI) material (“A” condition). The items will
range from DLRs, BP28 material, customer returns, and consumable materiel received in its
original unopened manufacturer’s packaging, opened packaging or no packaging.

Due to the nature of the MTIS requirements, workload surges are expected when a battle group
returns to port or when ships have been designated for decommissioning. During these events,
the depot essentially functions as the Base Supply activity for the Navy. Prior to off-load/turn-in of
MTIS material, the PA shall meet with representatives from the ship(s) or shore to ensure proper
coordination of the activities. Who initiates meetings and what is the purpose?

Technical Exhibit 1.1 provides historical workload and Technical Exhibit 1.2 provides projected
workload for MTIS.
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The processing of MTIS is IAW:

NAVSUPINST 4440.157A, Material Turned In To Store (MTIS)

DLA-MMLSD Memorandum, date?New Policy on Product Evaluation of DLA-Managed
and Service-Managed Material at Distribution Depots

Supply Operations Policy & Procedures Memorandum No. 92-07, DLA Depot Product
Receipt Evaluation Process (PREP)

DLAI 4140.55, Reporting of Supply Discrepancies;

MILSTD 2073-1 and subsequent updates

Standard Practice for Military Packing

DLAI 4145.12, The DLA Packaging Program, and

FYOO DOD Stock Readiness Program Guidance. FY 01, 02 etc.?

The PA shall develop a report for MTIS items, by customer, that identifies the number of items
repackaged, type of container, and price associated with packaging. These spreadsheets will
be forwarded to the KO or designee on a monthly basis.

Unopened Returns

When items received are in unopened packages, the PA shall evaluate the items based on Kind,
Count, and Condition (KCC) criteria. The PA shall receive the unopened returns and verify that the
data on the turn-in document matches data on item packaging by NSN, Cognizant Symbol (COG),
Unit of issue, Quantity and Condition Code. The PA shall reject MTIS materiel if it is hazardous
materiel, licensed radioactive material, medical supplies, or equipment in Federal Supply Classes
6505, 6508 or 6550, and ensure that any handling, temporary storage and transporting is done in
accordance with applicable regulations. The PA shall downgrade an item to scrap and turn in to
the DRMO, if the item cannot be positively identified or the item is a consumable and cannot be
accepted as “A” condition.

The PA shall accept MTIS materiel as “A” condition if the item packaging identifies the item as

In a manufacturer’s original packaging and undamaged (visual inspection).

A repairable item which has an RFI tag signed by the Intermediate Maintenance Activity
(IMA) Maintenance Officer, legible certification and the certification date is less than one
year old.

When unopened packages are damaged, the PA shall perform an evaluation to verify item
identification, quantity, package marking, and packaging integrity on the unit pack. If the
packaged items are undamaged, the item shall be accepted as “A” condition. (When unopened
packages that are damaged contain ESD material, the package will be treated as if it were
opened.) All repackaging requiring PPP&M shall be performed in accordance with C5.5.1.

Opened Returns

When items are not in a package or are in an opened package, the PA shall verify bare item part
number by cross-referencing to the correct NSN. The PA shall make positive identification of the
material using item description criteria defined in FED-LOG or similar technical data, or data from
the DSS receipt inspection file. The PA shall reject MTIS materiel if it is hazardous materiel,
licensed radioactive material, medical supplies, or equipment in Federal Supply Classes 6505,
6508 or 6550, and ensure that any handling, temporary storage and transporting is done in
accordance with applicable regulations. The PA shall downgrade an item to scrap and turn in to
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the DRMO, if the item cannot be positively identified or the item is a consumable and cannot be
accepted as “A” condition.

The PA shall accept the MTIS material as “A” condition if a positive identification of the material
is made and it is:

A repairable item that has an RFI tag signed by the Intermediate Maintenance Activity
(IMA) Maintenance Officer, legible certification and the certification date is less than one
year old, and the item was transferred from customer to depot in a manner that protected
the item from damage, or

A non-repairable consumable and the inspection and evaluation leave no doubt that the
item can be issued in “A” condition.

All repackaging of “A” condition items requiring PPP&M shall be performed in accordance with
C-5.5.1.

The PA shall process the MTIS material as “F” condition if a positive identification of the material
is made and it is:

A repairable item that has been damaged;

A repairable item that does not have an RFI tag;

A repairable item that does not have a legible certification or the certification is more than a
year old; or

ESD material

Repairable items downgraded to “F” condition after the MTIS screening shall be
packed/repackaged to the minimal packaging level of protection to ensure adequate materiel
protection and to maximize efficiencies for storage utilization. For ESD materiel received in an
ESD-bag that is opened or damaged, the PA shall repackage the material in accordance with MIL
STD 2073-1, process as “F’ condition, and initiate a SDR.

5.2.2 STANDARDS

ACTIVITY STANDARD APL MEASUREMENT UNIVERSE
Receipt Tailgate/Turn-in to Stow <1day New procurement and retail
Processing — and post to accountable Average return lines received per
New Procurement | record in one day orless | each month.
and Retail average month
Returns (MIS Data

Element:

10117
Receipt Tailgate/Turn-in to Stow < 3 days Wholesale returns and
Processing — and post to accountable Average redistribution lines received
Wholesale record in three days or each per month.
Returns and less average month
Redistributions (MIS Data

Element:

10817 and

11317)
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ACTIVITY STANDARD APL MEASUREMENT UNIVERSE
Receipt Tailgate/Turn-in to Stow <1 day Receipts from maintenance
Processing — and post to accountable average processed per month
Receipts from record in one day or less each
maintenance average month

(MIS Data

Element

10417)
Receipt Tailgate/Turn-in to Stow < 3day Unserviceable Return
Processing — and post to accountable average Receipts processed per month
Unserviceable record in three days or less | each
Returns average month

(MIS Data

Element

10317)

5.2.3 DOCUMENTATION REQUIREMENTS

The following table depicts the range of documents the PA shall be prepared to process based
upon the receiving activity. A copy of each form is provided at the A-76 homepage at:
http://iww.supply.dla.mil/a76/secondround/.

Receiving Activity Documentation Type of Receipts

Traffic Management SF 1200 A, B &C
DD 1907 C
SF 361 C

Offload Materiel DLA 1224 A&B
DLA 1231 A&B
DD 1149 A, B&CA B&C
DD 1155 A B&C
DD 1750 A B&C
DD 1907 A B&C
SF 361 A B&C
Carrier Manifest A B&C
Packing List A B&C
Carrier Documentation

Tally DD 1149 B&C
DD 1155 A&C
DD 1750 A B&C
DD 1907 A B&C
SF 1103-B A B&C
Carrier Manifest A B&C
Packing List A B&C
Carrier Documentation A B&C

MTIS DD 1348—1A
MEDVIS Form
OPDOC
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Building Receiving Sources Special Conditions
#2023 All types of deliveries from | Temporary/overnight Bin,
Mayport on base customers Medium, and Heavy Bulk
storage
Hazardous and Radioactive

5.3 STORAGE

The PA shall perform storage processes that result in materiel stored in a condition which ensures
prevention of damage or deterioration of materiel and results in the optimal and efficient use of
storage space as detailed in DoD 4145.19-R-1, Chapters 1, 2, 3, 5, 7, Storage and Warehouse
Facilities and Service, DLAM 4145.12, Paragraph E-3, Storage and Materiel Handling, NAVSUP
4419.C, G Condition Management Instruction and IAW inventory accuracy standards specified in
Section C-5.3.3, Standards. The PA shall protect stock from pest infestation and report damages
IAW DLAI 4145.31, Paragraph E, Integrated Stored Products Pest Management and ensure that
the storage of hazardous material, radioactive items, and compressed gases is IAW DLAI
4145.11, DLAM 4145.8, and DLAI 4145.25, respectively, and Federal, State, local laws and
regulations. The PA shall participate in the Top 100 Weight and Cube NSN Program IAW DDC-
TO letter, Subject: Top 100 Weight and Cube NSN Program. The PA shall receive 100 NSNs
each month to weigh and measure and submit the required report to the KO or designee at the
end of each month.

Storage activities are currently performed on all materiel located in designated work environments
described in C-5.3.5.

5.3.1 REQUIREMENTS

The PA’s storage actions shall result in:

Routine Care of Supplies in Storage (COSIS) activities include, but are not limited to,
insuring supplies and equipment in storage are preserved and maintained in a ready-for-
issue/use condition through inspection and actions taken to correct and prevent
deterioration of serviceable/unserviceable materiel. This includes cyclic inspection and
surveillance testing of materiel in storage required to detect deterioration of materiel and/or
packaging and minor repair requirements IAW the DoD Stock Readiness Program
guidelines and DLAR 4145.4, Chapters 1, 2, 3, and 5: Care of Supplies in Storage (COSIS)
Inspection, Reporting and Readiness. Minor repair on packaging will be documented and
accomplished IAW Section C-5.5.1 for PPP&M. Repairs exceeding the limits of minor
repair shall be documented on DD Form 1225. Corrective action will be as directed by the
ICP IAW Section C-5.5.1 for PPP&M.

Cyclic Inspection includes the selection and examination of sampling of all shelf-life
materiel in storage to determine their quality and to evaluate conformity to established
storage serviceability standards; inspection and appropriate testing for shelf-life items; and,
reclassification actions directed by item managers as a result of cyclic/periodic inspections.
The PA shall survey the condition of materiel and its packaging to insure stored materiel is
inspected and maintained to conform to ICP/DSC storage serviceability standards. All shelf
life items shall be processed and stored IAW DoD 4140.27-M, Chapter 6, Shelf Life Item
Management Manual.

Rewarehousing includes the movement of materiel from one location to another within
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Perform post-count validations and pre-adjustment research when DSS generates Inventory
Evaluation Research Listings (IERLS)

The PA shall maintain inventory accuracy for stock warehoused at DDJF IAW Section C-5.3.3.

5.3.3 STANDARDS

5.3.3.1 QUALITY

ACTIVITY

STANDARD

APL

MEASUREMENT UNIVERSE

Location Accuracy

Physical materiel in location by
NSN, Shelf-Life, CC match
storage activity locator records

99%

Number of location surveys
completed per month

Variable Line Item Inventory Record Accuracy Rate — Overall Goal 95%

Iltems

accountable records by NSN, CC,
Unit of Issue and Quantity

TPIC N: Category A — Physical Inventory matches 95% | Items/Lines counted at time of
Unit Price> $1,000 accountable records by NSN, CC, TPIC "N" inventory, as tracked
Unit of Issue and Quantity, with a and reported by DORRA using
Zero Tolerance on the count Data reported by DSS to MIS
variance.
TPIC N: Category B — Physical Inventory matches 95% | Items/Lines counted at time of
Unit of Issue not equal accountable records by NSN, CC, TPIC "N" inventory, as tracked
to each or on-hand Unit of Issue and quantity, with a and reported by DORRA using
balance greater than 50 | 10% Tolerance on the count Data reported by DSS to MIS.
& extended value less variance.
than $50,000 or NSN
activity greater than 50
TPIC N: Category C — Physical Inventory matches 95% | Items/Lines counted at time of
Date of Last Inventory > | accountable records by NSN, CC, TPIC "N” inventory as tracked and
24 months & on hand Unit of Issue and quantity, with a reported by DORRA using Data
balance< 50 5% Tolerance on the count reported
variance.
TPIC N: Category D — Physical Inventory matches 95% | Items/Lines counted at time of
Other accountable records by NSN, CC, TPIC "N” inventory as tracked and
Unit of Issue and quantity, with a reported by DORRA using Data
Zero Tolerance on the count reported by DSS to MIS.
variance.
Overall Variable Line Owner balance records match the | 95% | As calculated by DORRA by
Item Accuracy Rate* physical assets in storage in combining the results of
regard to item quantity and CC Categories A, B, C and D above.
Inventory — Pilferable Physical Inventory matches 100% | All Pilferable inventory in storage.
accountable records by NSN, CC,
Unit of Issue and quantity
Inventory — Controlled Physical inventory matches 100% | All Controlled inventory in storage.

*Recognizing that individual distribution sites have unique line item profiles, the requirement to meet
line item categories A-D in the above standard shall take precedence over the Overall Variable Line

Item accuracy rate.
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5.3.3.2 TIMELINESS

Additionally, the PA shall meet or exceed the following:

(MIS Elements are available in TE 3)

ACTIVITY STANDARD APL MEASUREMENT UNIVERSE
Inventories Inventories (including pre- 95% | Inventories requested and
CDHJ adjustment research) are completed per month

T completed within system
generated timeframes
Inventories Inventories controlled and 100% | Inventories per occurrence, using
N dropped by DDC (including pre- procedures provided by the DDC
adjustment research) are (example available in the
completed within system Technical Library, 4QFY99-TPIC-
generated timeframes N document)
Inventories Inventories controlled and 100% | Inventories per occurrence, using
L dropped by DDC (including pre- procedures provided by the DDC
adjustment research) are (example available in the
completed within system Technical Library, WCF INV)
generated timeframes
Inventories Inventories scheduled by the PA | 100% | Inventories per occurrence
G and coordinated with the KO or
designee (including pre-
adjustment research) are
completed within system
generated timeframes
Inventories System generated inventories 100% | Inventories requested per month.
ETV (including pre-adjustment
T research) are completed within
system generated timeframes
Location Survey Completion of location survey 100% | Location surveys completed IAW
schedule submitted schedule.
Causative Investigations initiated by the 95% | Causative Research lines
Research Causative Research Voucher or completed per month.
Inventory Adjustment Voucher
are completed NTE 45 days from
the date the adjustment is posted
Investigation of Investigation of financial liability 100% | All financial Liability Investigations
Financial Liability and DD Form 200 completed initiated per quarter.
within 10 days from initiation
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The PA shall be available to respond to emergency off-line requests during non-duty and duty
hours, as well as be prepared to respond to major surges in issues in support of emergency
planning exercise or real-world situations. Processing of emergency requests may require the PA
to provide at no additional cost to the Government:

same/next day receipt by customer

special CBL or GBL processing

deliveries to a carrier’s facility for transportation

processing bearer walk-through requests, which shall require the PA to input the

requisition in DSS to generate a pick, interrupt. The Bearer will be physically present at the
depot awaiting issue of the material, which will be transported back to the duty station by
the Bearer

Issue actions shall result in:

Stock Selection includes the physical handling and movement of materiel from point of
storage, preparation of shipment units; and, unitization and palletization. The PA shall
pick the materiel as identified and update DSS or G-MAN as appropriate. The PA shall
perform perpetual inventories during the pick process at the bin face when prompted by
DSS.

Denial Research includes all efforts to locate materiel after initial issue efforts result in
complete or partial shortage of the quantity and/or condition required to fill a MRO,
DRO, or RDO; research results in minimizing number of denial actions; and document
processing in connection with partial and total quantity denial actions. The PA shall
perform denial research if requisitioned stock is not available in the quantity and/or
condition required to satisfy the customer requisition.

Packing and packaging shall be accomplished to minimum military requirements IAW
DLAI 4145.12, Section E, Paragraph 3, The DLA Packaging Program, MILSTD 2073-1
and subsequent updates, Standard Practice for Military Packaging, MIL STD 129N,
Standard Practice for Military Marking, MIL HDBK 774, Palletized Unit Loads, customer
requirements and DSS packaging data. Hazardous materiel packaging shall comply
with all applicable Federal Regulations and modal requirements and shall be certified
IAW DLAD 4145.41, Section E, Packaging of Hazardous Materiel. In addition, the PA
shall package Hazardous and Radioactive materiel IAW IATA, AFIJMAN 24-204,
Preparing Hazardous Materials for Military Air Shipments, IMDGC, DLAD 4145.41,
Packaging of Hazardous Materiel, and MIL HDBK 6065.5-L, DoD Hazardous Material
Information System Hazardous Item Listing. The PA shall provide containers required
to support the packing requirements. Packing activities are provided for other
government activities located at the NAS Jacksonville and NS Mayport on request.
Requirements above minimum military requirements for packing and customer-
requested container work orders are addressed in Section C-5.5.1, Special Functions
for Preservation, Packaging, Packing, & Marking.

Demilitarization (DEMIL) The PA shall process Disposal Release Orders (DRO)
when received from the Inventory Control Points. On DEMIL G, P or other
certification-required material, the PA shall hold these items pending receipt of
disposition guidance from the local DRMO or DRMS. The PA shall report the
imminent turn-in of DEMIL G, P or other certification required type material to DRMS,
by providing the stock number, quantity, condition code and other information that is
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believed to be pertinent to the request. DRMS shall provide required disposition
instructions on a case by case basis to the PA. All material awaiting DEMIL
instructions shall be staged by the PA, until material can be transferred to the local
DRMO or disposed of IAW disposition instructions received. Classified material
awaiting demilitarization guidance must still be maintained in an area approved for
the storage of classified material. Any discrepancies associated with DRMS support
or in obtaining disposition instructions shall be immediately reported to the KO or
designee for resolution. DEMIL will be accomplished by DRMO and will be
processed and managed IAW DoD 4160.21-M-1 and NAVICPINST 4355.5M.
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5.5 SPECIAL FUNCTIONS

5.5.1 PRESERVATION, PACKAGING, PACKING, AND MARKING (PPP&M) AND
CONTAINER FABRICATION

The PA shall provide preservation, packaging, packing, and marking of materiel received, stored,
and/or shipped by DDJF. PPP&M, to include obtaining or fabricating containers, shall be
accomplished IAW customer requirements and/or: MIL STD 2073-1, Standard Practice for Military
Packaging; MIL STD 129N, Standard Practice for Military Marking; DLAD 4145.7/AR 700-15,
Packaging of Materiel; DLAI 4145.12, The DLA Packaging Program; Navy CD-Package; DSS
packaging information; and, the DoD Stock Readiness Program. Hazardous materiel shall be
packaged IAW 49 CFR, MIL STD 129N IMCDG, IATA, and DLAD 4145.41, Packaging of
Hazardous Materiels. Returns from the organic repair site (NADEP Jacksonville) shall be
processed through BREES to update UADPS-SP records, which subsequently updates DSS via
the DSS Web-Bridge. PPP&M shall be accomplished, as appropriate, for field returns, MTIS,
materiel shipped from commercial or organic repair sites, vendors, etc.

5.5.1.1 PPP&M FOR CARE OF SUPPLIES RECEIVED OR IN STORAGE

The PA shall ensure PPP&M is performed on materiel received that is improperly packaged or
marked, materiel in storage where packaging has deteriorated or is damaged, materiel to be
shipped, MTIS, and for special packaging support, to include non-routine COSIS, on request of
customer or owner/manager. Special packaging support may be required due to change in item
configuration, NSN, unit of issue, or similar situations. The PA shall perform PPP&M on ESD
components IAW MIL HDBK 263, Electrostatic Discharge Control Handbook for Protection of
Electrical and Electronic Parts, Assemblies, and Equipment (excluding Electrically Initiated
Explosive Devices). For Electronic Static Discharge (ESD) MTIS materiel that is received in the E-
bag that is not opened or damaged, the PA shall pack IAW MIL STD 2073-1 and subsequent
updates. The PA shall perform PPP&M on Industrial Plant Equipment IAW MIL STD 107H,
Preparation and Handling of Industrial Plant Equipment for Shipments and Storage, and MIL
HDBK 701C, Blocking, Bracing, and Skidding of Industrial Plant Equipment for Shipment and
Storage. Materiel packaged shall conform to an acceptable level of packaging protection to meet
packing specifications or contract requirements to include re-marking and re-packing of items for
storage that require obtaining/fabricating wooden external containers (crating) or obtaining
reusable shipping containers. The FISC manages the reusable shipping container program. The
PA shall provide containers to support the PPP&M process. If the PA fabricates containers,
special load bearing requirements and material configuration shall be considered to manufacture
containers. If there are no specific requirements identified, packaging shall be accomplished IAW
all applicable specifications. The PA shall research appropriate records to identify specific
requirements of the managing Service or customer specific requirements.

If the PPP&M for a new procurement receipt is anticipated to cost more than $250, the PA shall
suspend the materiel in “K” condition and forward an SDR to the ICP for disposition instructions
IAW DLAR 4140.55, Reporting of Iltem and Packaging Discrepancies. All PPP&M costing less
than $250 for DLA ICPs and less that $200 for all other ICPs shall be performed without first
obtaining ICP approval.

The PA shall perform PPP&M on materiel upon customer request (DD Form 1149).

The PA may submit a proposal to use best commercial practices for packaging and marking.
The PA shall obtain approval from the KO or designee for all proposed PPP&M deviations prior
to use. The applicable levels of protection are Level A, Level B and Minimum Military packing
(formerly known as Level C).
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5.5.1.2 PPP&M IN SUPPORT OF THE DISEASE VECTOR & ECOLOGY CONTROL CENTER
AND OTHERS

The PA shall accomplish packing and packaging for the Disease Vector & Ecology Control Center,
Naval Hospital and the Marines IAW DLAI 4145.12, paragraph E-3, DLAD 4145.41, MIL STD
2073-1, MIL STD129N, and customer requirements. The PA may receive requests via a phone
call or a personal visit. Requests are generally of an urgent nature and may require the PA to work
outside of normal work hours to complete packing/packaging requests. The customer will be
responsible for transportation of the materiel.

5.5.1.3 PPP&M IN SUPPORT OF NADEP JACKSONVILLE

The PA shall perform PPP&M on returns received from organic repair facilities in Buildings 108,
109 and NADEP Building 797. Upon delivery, the PA shall immediately receive the return and
induct it into DSS with a temporary stow location in Buildings 108, 109 or NADEP Building 797.
These actions make the return visible to the owner/manager and accessible for immediate issue.
If an issue is received for the return prior to the completion of PPP&M, the PA shall expedite the
PPP&M and upon completion immediately ship the return. If no issue has been received for the
return, the PA shall move the return to a permanent storage location once PPP&M is completed.

The PA shall perform PPP&M on returns in a manner that conforms to the acceptable level of
packaging protection as required by packing specification MIL STD 2073-1, Standard Practice for
Military Packing or customer requirements. The PA shall also obtain or fabricate wooden external
containers (crating) or obtain reusable shipping containers. All containers shall be marked or re-
marked as required for issue or storage. In the event that there are no reusable shipping
containers available and no alternate container specifications, the PA shall contact the ICP for
guidance on obtaining reusable shipping containers or alternate container specifications. Special
packaging support may be required IAW DLAR 4145.7, Packaging of Materiel, due to change in
item configuration, NSN, unit of issue, or similar situations. Returns from organic repair facilities
typically surge at the end of each quarter.

5.5.1.4 ON-DEMAND CONTAINER FABRICATION

Upon receipt of a customer work order, the PA shall develop a price estimate and completion date
for repair and/or construction of a shipping and/or storage container IAW customer requirements,
and current military or American Society for Testing and Materials (ASTM) specifications. The PA’s
estimate shall include the construction and/or installation of wooden parts or dunnage or sections
required to secure or encase items in the containers. The PA shall also include a separate
itemized price for packing and shipping. In some cases, the items requiring container
manufacturing are too large to move from the customer location, and the PA will be required to
transport the container to the item needing packed. The PA shall submit the estimate to the KO or
designee, and shall proceed only after receiving written authorization.

If the customer does not pick up the materiel and requests packing and shipping services, the PA
must first obtain written authorization from the KO or designee, if not previously approved, prior to
performing either the packaging or shipping function. Work orders may be received via phone call,
message, FAX, written explanation, or work request. The materiel shall be entered into DSS as a
non-accountable asset to create the work order for the requested service.
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5.5.1.2 DOCUMENTATION REQUIREMENT
The following table depicts the range of documents the PA shall be prepared to process based

upon the PPP&M activity. A copy of each form is provided at the A-76 homepage at
http://www.supply.dla.mil/a76/secondround/.

Activity

Documentation

PPP&M

DD 1348-1
DD 1149
DD 1225
SF 364
ZUD Label
NRFI Label
OPDOC

Container Fabricaton

DD 1348-l1a

DD 1149

DLA 161

DLA 163

DLA 1759

Iltems Packed Log

5.5.1.3 BUILDINGS

The following table represents the existing facilities utilized for the packaging and marking

process.

Building/Warehouse Commaodities Special Conditions
Bldg. 108 All types of materials including | Security clearance needed
North Area classified items, pilferable to pack classified materiels.

items, and ESD items.
Bin and medium bulk
Bldg. 109 Classified and Pilferable items
North Area and weapons.
Medium and heavy bulk.
Bldg. 110 Bin and medium bulk
North Area consumables
Bldg. 797 Packing only HPT Compressors Bulk Locations
NADEP Area Medium Bulk Ground level w/ roll-up
doors
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The PA shall perform IAW all requirements of the following DoD/DLA documents. In addition to
the documents listed below, the PA shall comply with all other applicable federal, state and local
(OSHA, DOT, EPA, etc.,)

laws and ordinances, and regulations.

MANDATORY DIRECTIVES/

PUBLICATION NUMBERS DATE TITLE
Mar 92 DLA Depot Product Evaluation (PREP)

Manual

49 CFR Oct 96 Transportation Parts 100-180

AFJMAN 24-204 Mar 97 Preparing Hazardous Material For Military Air
Shipment,(DLAI 4145.3)

Dec 97 Electronic Personnel Security Questionnaire

Customer Manual

DDCD 7500.1 Financial Liability Investigation of Property
Loss

DDCM 6055.2 Sep 98 Radiation Protection Program

DDC-T Policy Letter Storage Space Management Reporting

DDC-TO Policy Letter Sep 98 FY99 DLA Depot Monthly Performance Report
Requirements

DDC-TO Jul 99 Improved Inventory Accountability Processes

DDC-TO Jun 99 DoD Stock Readiness Program

DDC-TO Jun 99 Improved Inventory Accountability Processes

DDC-TO Top 100 Weight and Cube NSN Program

DDJF HSI 4145.1 Jan 00 Handling Misdirected/Frustrated Material

DDJF HSI 4145.2 Jan 00 Materiel Turned-In To Store (MTIS)

DLAD 4140.69 Jan 99 Inventory Adjustment Research Policy

DLAD 4145.7 Mar 98 Packaging of Materiel

DLAD 4145.41 Jul 96 Performance Oriented Packing Of Hazardous
Material

DLAD 5200-1R Jan 97 Information Security Program

DLAI 4145.11 Jan 99 Storage and Handling of Hazardous Materials

DLAI 4145.12 May 99 | The DLA Packaging Program

DLAI 4145.25 Jan 90 Storage and Handling of Compresses Gasses
and Liquids in Cylinders

DLAI 4145.31 May 97 | Integrated Stored Products Pest Management

DLAI 4500.36 Mar 97 Management, Acquisition, and use of DLA
Operating Equipment

DLAI 5710.1 Aug 94 | Physical Security Manual

DLAM 4140.2 VOL. | Apr 65 Supply Operations Manual, Distribution
System Procedures

DLAM 4140.2 VOL. Il Jul 99 Supply Operations Manual, Defense Supply
Center, Supply Operating Procedures

DLAM 4140.2 VOL. llI Mar 84 | Supply Operations Manual, Defense
Transportation and Supply Procedures

DLAM 4145.7 Jun 91 Preparation of Freight for Airlift Transportion
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MANDATORY DIRECTIVES/

PUBLICATION NUMBERS DATE TITLE

DLAM 4145.8 Apr 85 Radioactive Commaodities in the DoD Supply
Systems (in revision)

DLAM 4145.11 Apr 94 Storage and Handling of Hazardous Material

DLAM 4145.12 (Joint Manual) Apr 94 Storage and Materiels Handling

DLAM 4745.3/AFIJMAN 24.204 Mar 97 Preparing Hazardous Material for Military Air
Shipments

DLAM 4745.40 Jan 98 DSS Manual

DLAR 4145.4 July 82 | Care of Supplies in Storage (COSIS),
Inspection, Reporting, and Readiness

DLAR 4140.55 Dec 91 Reporting of Item & Packaging Discrepancies

DLAR 4145.11C Safeguarding of DLA Sensitive Inventory
Items, Controlled Substances

DLAR 4145.25 Jan 90 Storage and Handling of Compressed Gases
and Liquids in Cylinders, and of Cylinders (in
revision)

DLAR 4155.37 Feb 93 Materiel Quality Control Storage Standards
with recent updated appendices available at

DLAR 4500.15 Aug 92 Reporting of Transportation Discrepancies in
Shipments (RCS:MTMC-54)

DLAR 4510.8 Dec 84 | CONUS Military Installation Materiel
Outloading and Receiving Capability Report

DLAR 5200.12 Jun 87 DLA Information Security Program (Standards
for Handling Classified Materiel)

DLAR 5200.12R Standards for Handling Classified Materiel

DLSC-LDD Aug 99 DoD FYO0O Stock Readiness Program
Including COSIS For FY00

DoD 2000.12, Section 2.2 DoD Combating Terrorism Program

DoD 4000.25-1-M May 87 | Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

DoD 4000.25-2-M May 87 | Military Standard Transaction Reporting and
Accounting Procedures (MILSTRAP)

DoD 4140.27-M Sept 97 | Shelf Life ltem Management Manual

DoD 4145.19-R-1 Sep 79 | Storage And Materials Handling

DoD 4160.21-M Aug 97 | Assistance to DoD Activities Generating
Excess Material

DoD 4160.21-M-1 Oct 91 Defense Demilitarization Manual

DoD 4500.32-R Mar 87 Military Standard Transportation and
Movement Procedures (MILSTAMP)

DoD 4500.9 Aug 95 Defense Transportation Regulation

DoD 5200.1-R Jan 97 Information Security Program

DoD 5205.2 July 83 DoD Operations Security Program

DoD 5220.22M National Industrial Security Program Operating
Manual (NISPOM)

DoD 5220.22R Dec 88 National Industrial Security Program (NISP)

DoD 5220.22S

COMSEC Supplement to Industrial Security
Manual for Safeguarding Classified
Information
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MANDATORY DIRECTIVES/

PUBLICATION NUMBERS DATE TITLE

DoD 7000.14-R, Vol 12 Sep 96 DoD Financial Management Policy and
Procedures

DoDD 2000.12 Apr 99 DoD Combating Terrorism Program

DoDI 5240.6 Jul 96 Counterintelligence (Cl) Awareness and
Briefing Program

MIL STD 107 H Sep 90 Preparation and Handling of Industrial Plant
Equipment for Shipment and Storage.

MIL STD 129 N May 97 | Standard Practice for Military Marking
http//www.dodssp.daps.mil

MIL HDBH 701C Sep 89 Blocking, Bracing and Skidding of Industrial
Plant Equipment for Shipment and Storage

MIL HDBK 774 Mar 96 Palletized Unit Loads

MIL HNBK 263 Jul 94 Electrostatic Discharge Control Handbook for

Protection of Electrical and Electronic Parts,
Assemblies and Equipment (excluding
Electrically Initiated Explosive Devices)

MIL HDBK 6065.5-L

DoD Hazardous Material Information System
Hazardous Item Listing
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TECHNICAL EXHIBITS

Technical Exhibit 1.1 - Historical Workload

Technical Exhibit 1.2 - Projected Workload

Technical Exhibit 1.3 - Historical Supply Requirements

Technical Exhibit 2.1 - Government Furnished Facilities

Technical Exhibit 2.2 - Government Furnished Equipment: (MHE)
Technical Exhibit 2.3 - Government Furnished Equipment: (MMHE)
Technical Exhibit 2.4 - Government Furnished Equipment: (ADPE)
Technical Exhibit 2.5 - Government Furnished Equipment: Miscellaneous
Warehouse Equipment

Technical Exhibit 2.6 - Government Furnished Equipment Office Equipment
Technical Exhibit 2.7 - Government Furnished Materials

Technical Exhibit 2.8 - Government Furnished Property Under Warranty
Technical Exhibit 3 - TPIC Codes

Technical Exhibit 4 - System Configuration Requirements

Technical Exhibit 5 - Historical Transportation Costs

Technical Exhibit 6 - Load and Maintain DSS File Listing

Technical Exhibit 7 - Facility Project Information

Technical Exhibit 8 - Local Delivery Locations

Technical Exhibit 9 - NavExpress Delivery Schedule

Technical Exhibit 10 - DSS Training Modules
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TECHNICAL EXHIBIT 1.1 — HISTORICAL WORKLOAD

5.2 Receiving

Type Receipt 1996 1997 1998 1999
Bin Receipt 69721 45528 74654 64200
Medium Bulk Receipts 165532 135363 147647 131922
Heavy Bulk Receipts 11568 10372 10314 8298
Hazardous Receipts 1052 706 688 199
Total Receipts 247873 191969 233303 204619
Incoming Transshipments 1996 1997 1998 1999
(DTOs/MFs)*
On Base Jacksonville NA 54546 127978 114065
On Base Mayport NA 102757 88630 101564
Total DTOs/MFs 184818 157303 216608 215629
Off Base Jacksonville * NA 12806 8752 10954

" FY96 system data not available to break out incoming transshipments (DTOs/MFs)

' DTO/MFs listed above should be added to Issue totals to capture total unit cost workload
¢ Off-base DTO/MFs workload counts are included as an medium bulk issue workload under 5.4 data

5.2 FY99 MTIS Workload *

Workload By Month Total Workload| USS Kennedy NADEP
October 9161 294 2250
November 6424 61 1367
December 4916 693 1868
January 4274 2570 522
February 4414 2398 512
March 4717 1905 957
April 6418 1745 1351
May 6073 1986 1123
June 5323 2176 685
July 4587 925 1260
August 3409 176 640
September 2048 174 637
Total Workload for FY99 61764 15103 13172

Note 1: MTIS Workload is included in total receipt workload listed above.
USS Kennedy, and NADEP workload is included in total workload column

5.2 Misdirected/Frustrated Material

Aug-Nov 99

Number of Shipments

386
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TECHNICAL EXHIBIT 1.1 — HISTORICAL WORKLOAD

5.2 Receipt Type 1996 1997 1998 1999
New Procurement N/A 21895 23636 22846
Returns N/A 99730 142246 113848
Redistributions N/A 64685 62714 58770
Manual Counts NA 5659 4706 9154
Total Type of Receipts NA 191969 233302 204618
BRAC Receipts 1449 212 2507 10

Average Monthly Workload for Receipts

Monthly Average Workload for FY96 through FY99 Receipts

N

Average Line

(@)

Oct Nov Dec Jan Feb Mar Apr May Jun Jul

Aug Sep
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TECHNICAL EXHIBIT 1.1 — HISTORICAL WORKLOAD

5.3 Storage
Statistical Random Performance Sample Inventory
Variable Line ltem Accuracy:
2nd Quarter FY99 4th Quarter FY99
Strata * T A PL SL | QC A PL SL | QC

A - Unit Price > $1,000 0% | 96.81%| 35068| 470 | 4,273] 98.37%| 33227| 184 | 1,269
B - Unit of Issue not equal to | 10% | 89.41%| 19402| 255 | 66,968] 90.85%| 16894| 164 | 95,094
Each - OR On Hand Bal >
50 - AND Ext $ Val < $50K -
OR Activity > 50
C - On-Hand Bal <50 - AND | 5% [ 92.97%| 22252| 256 | 2,027] 98.55%| 21666| 69 526
Date of Last Inv > 24 Mo
D - Other 0% | 95.16%| 55332| 124 | 1,193] 95.56%| 51944| 45 829

Overall 94.21%|132054| 981 | 74,461] 95.45%|123731| 462 | 97,718

2nd Quarter FY00 Column Codes
Strata * T A PL | SL | QC
T =tolerance

A - Unit Price > $1,000 0% | 98.13%| 33227 112 362 A = Accuracy
B - Unit of Issue not equal to | 10% | 89.87%]| 16894| 164] 52,964 PL = Population Lines
Each - OR On Hand Bal > SL = Sample Lines
50 - AND Ext $ Val < $50K - QC = Quantity Count
OR Activity > 50
C-On-Hand Bal <50 - AND | 5% | 94.29%| 21666/ 72 653
Date of Last Inv > 24 Mo
D - Other 0% | 93.88%| 51944| 49 322
Overall 93.49%(123731| 397| 54,301

Note 1: Data for prior year samples is not provided due to the fact that stratification criteria changed upon

implementation of DSS.

FYo7 FY98 FY99
Controlled Items LI L A LI L A LI L A
Classified 320 NA | 100% 179 270 | 100%| 165 222 | 100%
Radioactive 61 NA |[96.7% 60 NA | 100% 36 116 | 100%
FYo7 FY98 FY99
LI L A LI L A LI L A
Pilferable Items 732 NA |[95.9% 274 400 |94.9%| 277 702 ]95.1%

Column Codes

LI = Line Items
L = Locations
A = Accuracy
NA = Not Available
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TECHNICAL EXHIBIT 1.1 — HISTORICAL WORKLOAD

5.3 Storage Workload

Type * FY1996 FY1997 FY 1998 FY 1999
Location Surveys Completed NA 9916 5746 4560
Type "C" Inventories * NA NA 1082 8556
Type "E" Inventories * NA NA 1282 2394
Type "G" Inventories * NA NA 3043 4180
Type "N" Inventories * NA NA NA 808
Type "R" Inventories * NA NA 2123 9374
Type "T" Inventories * NA NA 14170 22193
Denial Research 2120 1689 2323 2954
IERLs * NA NA 345 794
Informal Inventories NA NA NA 473
Causative Research 423 327 723 927
FLIPLs Completed ° NA NA 6 10
SDRs Research 1304 1430 2317 2926
SDRs Acpted/Cmplted 503/1233 685/1467 900/1889 823/1374
SITRODS Completed NA 756 1148 1440
Routine COSIS Actions NA NA NA NA
Cyclic Inspections * NA NA 451 3233
Rewarehousings * NA NA NA 8028
Rewarehousings from PPP&M ° NA NA NA 26684

Note 1: System data is not available for FY96 and FY97. FY98 data is from May - September

Note 2: No historical workload for H, I, J, K, L & V Inventories

Note 3: Due to changes in procedures workload numbers for these Fiscal Years do not apply.
Note 4: Rewarehousings include workload for outside storage clean-up.

Note 5: Receipts from Maintenance rewarehoused for storage.

5.4 Issues - Percentage of Quantity per line item by Discrete Category

FY 99
Quantity Bin Medium Bulk
Off-Base On-Base Total Off-Base On-Base Total

1 24.16% 19.15% 43.31% 41.47%| 25.18% 66.66%
2To9 20.54% 14.10% 34.63% 11.38%| 9.75% 21.13%
10To 19 4.77% 2.99% 7.76% 2.49%| 1.83% 4.32%
20To 29 2.29% 1.81% 4.10% 1.01%| 1.22% 2.24%
30To 49 1.62% 0.82% 2.44% 0.75%| 0.74% 1.50%
50 To 99 1.91% 1.14% 3.05% 0.70%| 1.27% 1.97%
100+ 2.57% 2.14% 4.71% 0.82%| 1.37% 2.19%
Totals 57.85% 42.15% 100.00% 58.63%| 41.37% 100.00%
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TECHNICAL EXHIBIT 1.1 — HISTORICAL WORKLOAD

Quantity Heavy Bulk Hazardous All
Off-Base | On-Base Total Off-Base | On-Base Total
1 40.96% 21.25% 62.21% 42.64%)| 22.64% 65.28%| 52.56%)]
2T09 16.25% 8.84% 25.09% 14.34%| 8.30% 22.64% 29.33%|
10 To 19 4.45% 1.48% 5.93% 5.66%| 2.26% 7.92% 6.43%|
20To 29 1.57% 0.81% 2.38% 1.51%| 0.75% 2.26% 3.35%|
30To 49 0.94% 0.48% 1.42% 0.38%| 0.38% 0.75% 2.06%|
50 To 99 0.80% 0.99% 1.79% 0.38%| 0.00% 0.38% 2.61%]|
100+ 0.46% 0.72% 1.17% 0.00%| 0.75% 0.75% 3.67%|
Totals 65.44% 34.56%| 100.00% 64.91%| 35.09% 100.00% 100.00%|
5.4 Issues
Type of Issue 1996 1997 1998 1999
On-Base Issues
Bin Issues 169003 140795 154253 119264
Medium Bulk Issues 53846 60732 56692 69570
Heavy Bulk Issues 3317 4860 4988 6096
Hazardous Issues 516 567 293 91
DROs
Bin Issues 21977 7250 8364 386
Medium Bulk 18890 11236 10972 4107
Heavy Bulk Issues 805 359 140 37
Hazardous Issues 60 38 15 10
RCP Ownership Changes*
Bin Issues 5274 5201 14173 23924
Medium Bulk Issues 2556 3359 5619 6434
Heavy Bulk Issues 156 292 230 382
Hazardous Issues 8 11 17 6
Off-Base Issues
Bin Issues 83288 80111 98648 119602
Medium Bulk Issues 68106 114901 116608 137982
Heavy Bulk Issues 5014 5114 4810 9140
Hazardous Issues 1216 1702 954 202
Total Issues 434032 436528 476776 497233
Outgoing Transshipments * NA 31625 30299 29627
Weapons Shipments 15 20 18
Issues from PPP&M * NA NA NA 12300
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Emergency Requisitions
On base Issues N/A N/A N/A 2155
Off base Issues N/A N/A N/A 5798
Bearer Walk Throughs N/A N/A N/A 1615
RCP Workload *
On base Sales
Bin N/A 1 1 3
Medium Bulk N/A 0 1 2
Heavy Bulk N/A 0 3 1
Hazardous N/A 0 0 0
Off base Sales
Bin N/A 2441 3468 22334
Medium Bulk N/A 845 1632 2736
Heavy Bulk N/A 48 103 227
Hazardous N/A 0 3 0
Issue Cancellations N/A N/A N/A 762

" Issue work units are generated when ownership changes occurs. Actual Sales workload is detailed below.

> FY96 system data is not available for outgoing transshipments. Outgoing transshipments are included in
medium bulk off-base counts listed above.
® PPP&M Issues are included in on/off-base workload listed above.

* RCP Sales shipment data provided for items shipped to customers during FY.

Monthly Workload for FY99 Issues
(Does not include outgoing transshipments)

Monthly Average Workload for FY96 through FY99 Issues
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5.4 Transportation Modes ' | FY96° | FY97* | FY98° FY98 FY99 FY99
All Sites | All Sites| NAS JAX | NS MYPT | NAS JAX | NS MYPT

Surface Small Parcel 51277 | 61575 | 23572 530 90106 1602
Truck Load 504 351 538 134 2515 450
Less than Truck Load 5906 5730 3987 586 15589 2027
Local Delivery/Govt Truck 218713 | 202733 | 103872 84 202012 147
Air Small Parcel-FedX 86700 | 93886 | 56534 422 157546 1601
<150lbs

Heavy Weight Air >150lbs 8027 8129 4334 85 10770 500
Container Export Shipments °| 5453 1532 72 0 94 0
Total 376580 | 373936 | 192909 1841 478632 6327

Note 1: Workload broken out by number of lines. Counts include outbound transshipments.
Note 2: 96/97 Data can not be split between Mayport/NAS Jax Sites. 98 Data is from May - September.
Note 3: Container Export shipments will be eliminated in FY0OO0 and out-years with the exception of "surge”

conditions.

5.4 Astray Freight Support Phone Terminal Recovered
Calls Visit Shipments
Average per Quarter FY 1997 102 14 11
Average per Quarter FY 1998 146 4 2
Average per Quarter FY 1999 66 17 12

" Incoming misdirected shipments workload counts are included in 5.2 workload.

5.4 DEMIL DATA

FY99 Workload

DEMIL Codes G & P

92
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5.5.1 Preservation, Packaging, Packing and Marking

Work Hours FY96 FY97 FY98 FY99
PPP&M 32323 28835 21364 24828
Container Fabrication 12162 15218 16105 19724
PPP&M/Container Fab Work Units FY96 FY97 FY98 FY99
Receipts From Maintenance NA 42201 40754 38984
Packing/Container Fab for other NA NA NA 5855
customers

5.5.2 Special Inspections/COSIS/RCP Support/Rewarehousing/Intradepot Support/ltem
Manager/Service Representative Support

| Note: Historical workload is not available for this section

5.5.2 NAVXPESS

Route Average FY99 Miles Scheduled Junschedul
# of Runs Annual | (One Way) Runs ed

Per Qtr Req. Runs

NAS Jax to NS Mayport 65 261 30.6 261

NS Mayport to NAS Jax 280 1119 30.6 1119

Cecil Field to NAS Jax 118 472 12.1 472

NSB Kings Bay to NS 58 231 58.6 208 23

Mayport

NSB Kings Bay to NAS Jax 4 15 58.5 15

NSB Kings Bay to Cecil Field 1 3 51.3 3

NS Mayport to Cecil Field 20 78 31.5 78

Orange Park to NAS Jax 30 119 9.9 119

Orange Park to NS Mayport 1 3 39.9 0 3

Blount Island to NAS Jax 0 1 33.1 0 1

Blount Island to Cecil Field 3 13 27.8 13

Blount Island to St Augustine 0 1 48.5 1

St Augustine to NAS Jax 13 50 42.8 50

St Augustine to Cecil 3 13 54.6 13

St Augustine to Orange Park 1 2 45.9 2

City of Jacksonville 13 52 3to 30 9 43

DRMO to NS Mayport 20 80 32.8 80

DRMO to NSB Kings Bay 17 66 60.7 66

DRMO to Cecil Field 4 17 14.3 17

COURIER SERVICES 62 246 50 246

On-base NAS Jacksonville 1089 4354 3* 4131 223

On-base NS Mayport 106 424 3* 424

Total 1905 7620 7327 293

*On base delivery radius for NAS Jacksonville and NS Mayport is approximately 3 miles
Workload based on runs from 1 Oct 98 through 30 Sep 99 - 4 qgtrs.
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5.5.6 SPECIAL PROJECTS

Note: Historical workload data is not available for this section. |

FUEL INFORMATION

FY99

Total Mileage *

118,633

Note 1: Includes total mileage for leased and owned equipment for intra depot movement, local delivery

and NavXpress tasks.

DLA Owned Vehicle DLA Equipment | FY99 Average Equipment Use
Information 2 Number MPG

6.5 Ton Transporter DLA 4301 2.72 On base only
Truck

6.5 Ton Transporter DLA 4302 3.66 On base only
Truck

6.5 Ton Transporter DLA 4303 3.62 On base only
Truck

Tractor Spotter DLA 99235 2.5 On base only
Tractor Spotter * DLA 00237 Not available |On base only
Tractor Spotter * DLA 00236 Not available |On base only

Note 2: DLA owned vans and trailers are not included as they are not self propelled, but are
used for both on and off-base transportation.
All vans and flatbed trailers have conventional glad hand assembly for air hoses and electrical

connections.

Note 3: MPG not available as equipment was received in FY00. Spotters have conventional
5™ wheel with hydraulic lift.

PROPANE

FY99

Total Number of Lbs. Purchased

20,000

END OF TECHNICAL EXHIBIT 1.1

Next Page Is 90 of 295
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TECHNICAL EXHIBIT 4
SYSTEM CONFIGURATION REQUIREMENTS

1. PC minimum requirements are:

a. Pentium Ill 450 MHZA with 128 Meg of ram and 8GB hard drive with network access
capability.

b. CD-ROM 24X

c. PS2 mouse and keyboard

d. 3 and one half high density floppy
e. 17 inch monitor

2. Digi 3210X 4 port print servers are the DDC standard for print queue management and I/P
maximization.

3. Specific printers are required in DSS because of embedded software coding:

a. Xerox model 4517 or newer with agile box for GBL print and pick ticket/IRRD;
duplexer required.

b. Kyocera models 3750 or newer for IRRD, TCMD, COSIS DD 1225, pick
tickets and other graphics forms.

c. Kyocera model 7000 or newer for pick tickets, IRRDS and high speed text;
duplexer required.

d. Intermec model 3400 model b or newer for all label print.
4. TN3270 software NSELITE from NSA INC is the DDC standard.
5. 2D Barcode Scanners in development.

6. Label scanners Intermec model 1550 with wedge model 9710 or newer.
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TECHNICAL EXHIBIT 10
DSS TRAINING MODULES

Due to the potential for changes in these areas and site specific needs from start to
finish of these studies, this information is not all inclusive and is subject to change.

1. DSS Overview (24 hrs): provides general overall information on the history of DSS, sign-on
procedures, how to locate on-line programs (use of the on-line search program), menu
structure, function keys, various reports available in dss (ca-dispatch vs batch/on-line), abends,
common use inquiries and a review of the adjustment transaction history inquiry and document
status (doc stat) record inquiry.

2. QBL Overview (24 hrs): provides information on how the quantity by location (QBL) records
work. This session includes information regarding location assignment as well as the material
release order (MRO) allocation assignment logic. Some of the screens/programs included in
this session are QBL display, change QBL header information, QBL detail selection, QBL lot
number selection and QBL maintenance.

3. Storage (32 hrs): provides information on putaways (receiving and rewarehousing), picks
(mission and rewarehousing), rewarehousing, ad-hoc discrepancies, planographing, loose issue
labels as well as applicable maintenance, inquiry and report programs. This session also
includes information on any equivalent radio frequency (RF) processes to complete the storage
functions.

4. Equipment Support (16 hrs): provides information on building the terminal to printer cross
reference records necessary to generate the DSS documentation. This session also includes
information on downloading the various form formats to the printers and restarting printers.

5. ADP Security (24 hrs): provides information on resetting users that “lock” their passwords as
well as specific information on the various user groups and the programs within those user
groups. These user groups are a critical part of the security systems used in support of DSS
operations which defines access to the various programs.

6. CA-DATAQUERY (8 hrs): provides information on a supporting systems tool that allows
various file information/reports to be extracted from the databases. Separate authority/access
request must be submitted for this access.

7. CA-DISPATCH (4 hrs): provides information on accessing and printing the various reports
that write to this on-line report program. Users as well as their applicable printers will need to
be added to this to allow/ensure full use of available options on this supporting system.
Separate authority/access request must be submitted for this access.

8. INFO/MAN (8 hrs): provides information on reviewing trouble reports and system changes
requests submitted against the various systems for which DLA has correction/maintenance
responsibility. Any problems reported that cannot be corrected either by the PA or the REO
second level support will be entered into this system by the REO and assigned to the
appropriate office for correction. Separate authority/access request must be submitted for this
access.
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9. Truck Control (16 hrs): provides information on truck operations (inbound, internal depot
moves and outbound vehicle tracking), switcher (truck driver) processes as well as applicable
maintenance, inquiry and report programs.

10. DRMO/DEMIL (8 hrs): provides information on disposal and demilitarization functions to
include in-checking, updating and out-checking the workorders, printing the workorders, as well
as inquiry and report programs.

11. Inbound Transportation (4 hrs): provides information on processing inbound shipping
documentation, warehouse location assignment for inbound loaded vehicles, open receipt
control number (RCN) records, preparation of freight discrepancy reports as well as applicable
maintenance, inquiry and report programs.

12. Care of Supplies in Storage (COSIS) (20 HRS): provides information on the
generation/release of cyclic and schedules inspections, inspection workloading reports and
inquiries, reporting ad-hoc discrepancies and the various forms required for these processes.
This session includes information on radio frequency (RF) equivalent programs available as well
as applicable maintenance, inquiry and report programs.

13. Preservation, Packing, Packaging and Marking (PPP&M) (12 HRS): provides information on
scheduling, inchecking and outchecking PPP&M workorders, processing non-accountable work
orders, unscheduled workorders as well as the applicable maintenance, inquiry and report
programs.

14. Pack/Local Delivery (24 hrs): provides information on pack processes, discrepancy
processing, partialling, split picks, freight offer, dimension and weigh processes as well as the
applicable maintenance, inquiry and report programs. This session also provides information on
building, consolidating, combining and printing local delivery customer manifests as well as
applicable maintenance, inquiry and report programs.

15. Small Parcel (24 hrs): provides information on small parcel offer, confirmation, reviewing
and printing manifests as well as the applicable maintenance, inquiry and report programs.

16. Recycling Control Point (RCP) (8 hrs): provides information on the MRO validation logic,
workload banking as well as the applicable maintenance, inquiry and report programs.

17. Set Assembly (4 hrs): provides information on maintaining and printing set assembly data,
releasing acon records, basic issue item information as well as applicable maintenance, inquiry
and report programs.

18. Inventory (48 hrs): this session is broken out into three separate areas of inventory counts
(30 hrs), denial processing (8 hrs) and location survey (10 hrs).
Inventory counts provides information on physical inventory research, inventory counts,
causative research, book to book reconciliation processes and the applicable maintenance,
inquiry and report programs. This session should be attended by anyone planning on
attending the denial processing or location survey sessions.
Denial processing provides information on the actual denial processing program and the
inquiries and report programs in support of this function. It is recommended the inventory
session be completed prior to attending this session.
Location survey provides information on requesting, displaying and accepting location
survey requests and results as well as inquiry and report programs.
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19. Customer Complaints (4 hrs): provides information on creating, updating and closing
customer complaints for dla managed items as well as the various reports available.

20. Item Data (12 hrs): provides information on the item data reports (stock number
reinstatement, unit of issue changes, shelf life changes, future unit of issue changes, changes
pending, etc), as well as the applicable maintenance, inquiry and report programs.

21. Transportation (32 hrs): provides information on outloading (fixed terminal and RF
processes), direct load, freight releases, rating, documentation review, print and reprint,
electronic data interchange (EDI), signature tally documentation, repships, advance
transportation control and movement documents (ATCMD) as well as the applicable
maintenance, inquiry and report programs.

22. MRO Processing (72 hrs): provides information on MRO cancellations, MRO follow-ups,
MRO maodifiers, frustrated MROs, processing emergency MROSs, transshipments, MRO
exception data, MRO addressing, foreign military sales (FMS) MRO/notice of availability (NOA)
processes, MRO project codes, MRO violations, late lines report/research and applicable
maintenance, inquiry and report programs.

23. Receiving (24hrs)/IFR (8 hrs): this session includes information on completing receipts of
the various types of wholesale and retail receipts, location assignment, exclusions, generating
receipt control numbers, pre-positioned material receipt due-ins, receipt cancellations as well as
the applicable maintenance, inquiry and report programs. If site is operating an on-line CICS
connection for issue from receiving (IFR) processing, additional applicable programs will be
included in this session.

24. Automated Discrepancy Reporting System (ADRS)/receiving discrepancies (8 hrs):
provides Information on creating, updating and closing discrepancies on items processed
through receiving as well as applicable inquiry and report programs.

25. Receiving Violations (4 hrs): provides information on selecting and correcting violations on
receiving transactions as well as applicable maintenance, inquiry and report programs.

26. Production, Planning and Control (PPC) (24 hrs): this session includes information on
establishing, maintaining and monitoring the various records that impact the MRO cycles to
include capacity records, backlog reports, pick cycle releases, banking capabilities, extended
RDDs and the various maintenance, inquiry and reports programs to support this functional
area.

27. Hazardous (24 hrs): this session includes information on the hazardous information
available as well as the multiple load and maintain programs to support the various modes of
shipment (commercial air, military air, etc). It also includes information on maintaining
hazardous kit records and applicable reports and inquiries to support this functional area. This
session is recommended after the pack/local delivery session has been completed.

28. MIS (24 hrs): this session includes information on the applicable maintenance programs as
well as a walk-through of the various data elements used to provide performance information.
Data from DSS is transmitted to MIS.
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TECHNICAL EXHIBIT 10b — TRAINING MATRIX

FUNCTIONAL AREA INST # CANNOT SCHEDULE WITH # DAYS| PREREQUISITE
DSS Overview 1 QBL Overview 3

QBL Overview 1,2 DSS Overview 3

Storage 2 QBL Overview 4 QBL Overview
Pack/Local Del 3 3

Small Parcel 4 RCP/Set Assembly 3

RCP 4 Small Parcel / Set Assembly 1

Set Assembly 4 Small Parcel/RCP 0.5

ADP Equipment 5 2

DATAQUERY 6 1

Truck Control 7 Inbound Trans /DEMIL/DRMO 2

DEMIL/DRMO 7 Truck Control /Inbound Trans 1

Inbound Trans 7 Truck Control /DEMIL/DRMO 0.5

Inventory (Includes *) 8 QBL Overview 6 QBL Overview
* Counts 8 Inventory /Cust Comp/Item Data 3.75

* Loc Survey 8 Inventory /Cust Comp/Item Data 1.25 | Counts - Mandatory
* Denials 8 Inventory /Cust Comp/Item Data 1 Counts - Mandatory
Customer Comp 8 Inventory / Item Data 0.5

Item Data 8 Inventory /Cust Comp 15 QBL Overview
Transportation 9 4

ADP Security 10,18 Hazardous/PPC 3

INFO/MAN 11 1

User Manuals 12 0.5

MRO Processing 13 9

ADRS/REC DISC 14 Rec Violations 1

Rec Violations 14 ADRS/Rec Disc 0.5

DISPATCH 15 0.5

COSIS 16 PPP&M 2.5 QBL Overview
PPP&M 16 COSIS 15 QBL Overview
Receiving 17 3 QBL Overview
PPC 18 Hazardous/ADP Security 3

Hazardous 18 PPC/ADP Security 3 Pack/Local Del
MIS 19 3

. QBL overview is suggested prerequisite since the data in these files is so critical to the other functions. This
functional training session will not be limited to two representatives.

. Representatives in the denial and/or location survey session should attend counts prior to ensure sufficient
background information has been provided.

LAST UPDATE: 6/9/2000

END OF TECHNICAL EXHIBIT 10

Next Page is 243
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FORMAL QUESTIONS RECEIVED
Site Visit, Pre-Proposal Conference, DSS Hands-on-Demonstrations and, IAW L13

AMENDMENT 0009

Reference: Formal Questions Received
Page 74 (Amendment page number)
Paragraph: Section C, question on PA-Furnished Fuels

Q. Could you please verify the figure provided for Total Mileage (118,633 miles) for intra-depot
movement, local delivery tasks and NavXpress. The miles provided in Technical Exhibit
5.5.5 for NavXpress equate to over 100,000 miles by itself. Unless intra-depot and local
delivery trips are consolidated with NavXpress trips, this would leave less than 20,000 miles
for the rest of the transportation requirement combined.

A. Mileage provided represents all local transportation as materiel is consolidated for
local, intra and NavXpress on vehicles.

Q. Could you please verify the figure provided for propane purchased in FY99. Using standard
industry accepted propane consumption rates for lifts, the 34 propane lifts would be
operating less than an hour a day, on average, to consume only 20,000 pounds in a year.

A. The figure is correct.

AMENDMENT 0010

Reference: Section B (Amendment 0010)
Page2 &3
Paragraph: CLINs 0004 & 0005

Q. Section B, Amendment 0010, now has two CLIN 0004 (Special Functions - Special
Inspection & Special Functions - NavXpress) and a new CLIN 0005 (Special Functions -
Material Turned-In to Store (MTIS)). This new CLIN 0005 was not mentioned as a new
requirement in the Amendment change notice. It just appeared as a new requirement to be
priced. Is this indeed a new requirement that needs to be priced?

A. Amendment 0010 has been cancelled and deleted in its entirety.

Reference: Section B (Amendment 0010
Page2 &3
Paragraph: CLIN 0005

Q. Just as an additional comment to this question, the new CLIN 0005 (MTIS), if it is indeed a
legitimate requirement, doesn't have a corresponding CLIN for the Option Period, only the
Base Period, and has no verbal explanation of the requirement in Section C. Paragraph
5.5.6, which it references, refers to Special Projects, in which Special Unit Packouts is the
only Special Project listed.

A. Amendment 0010 has been cancelled and deleted in its entirety.
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SECTION C

Reference: (a) C-1.3.2; (b) C-5.3.3.1; and (c) Technical Exhibit 1.1

Pages 10, 85c and 55

Paragraphs: Inventory Accuracy Improvement Plan; 5.3 Storage/Variable Line Item Accuracy;
and Quality (Storage)

Q. Reference (a) requires the submission of an Inventory Accuracy Improvement Plan if any of
the Inventory accuracy rates in reference (b) fall below the APL requirements specified in
reference (c). Based on this, it appears that an Inventory Accuracy Improvement Plan will
need to be submitted for VLIA Category “B” and Pilferable” materiel. Reference (b) provides
the population of the Category “B” materiel but doesn’t provide the population of the

Piflerable” materiel. This information will be required to determine the resource
requirements necessary to improve the inventory accuracy rate to the APL within the 12
month timeframe. Please provide the population of Pilferable materiel at DDJF.

A. Technical Exhibit 1.1, page 85b, now provides the latest Inventory Accuracy to
included population of Pilferable with this Amendment.

TECHNICAL EXHIBITS

Reference: Technical Exhibit 1.1
Pages: 94d and 243-243
Paragraph: Historical Workload, Section C- 5.5.5

Q. During the site visit, potential contractors were not taken to see all the vehicles that
were to be provided to the Contractor. This generates the following questions.
The historical workload in Technical Exhibit 1.1; 5.5.5 shows only the mileage required, but
not the type of loads or tonnage that is required. We really need more information to
determine the equipment required for this requirement. We need the average tonnage or
number of packages and type i.e. one package medium bulk, or one package bulk, or 50
packages medium for example; or the average tonnage per run. This information should tell
us whether we should plan for most of our runs to be Tractor-Trailer, or Stake Truck.

A. The only other workload we have for NavXpress is an average of 5 pallets per truck.

Reference: Technical Exhibit 2.2 & 2.5

Page 146 & 173

Paragraph: Historical MHE Maintenance & Government-Furnished Equipment (GFE)
(Miscellaneous Warehouse Equipment)

Q. Technical Exhibit 2.2, Historical MHE maintenance indicates repairs done on “3 Truck,
conveyorized, 8K”. Are these any of the same trucks as listed trucks as listed in Technical
Exhibit 2.5?

A. Yes — This was a one-time modification to these trucks and should not be considered
as future maintenance requirements.

Reference: Technical Exhibit 2.5
Page 161 - 178
Paragraph: Government-Furnished Equipment (GFE)

Q. TE2.5, Government-Furnished Equipment, gives vague descriptions of items to be provided.
Could you give us a listing of all vehicles that will be provided that can be used for over the
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road runs off base by model make and year. Specifically, replacement page 173 of 295 list
VANs and 3 each trucks, trans, 7 and %2 ton, and one tractor. Are any of the vans self
propelled? Is the tractor a 5 ton international for over the road transport, capable of pulling a
40 foot flatbed or Van? Are the trucks, trans over the road transport? Is there anything else
not listed or listed in such a way that is not clear capable of over the road transport for a 30
mile trip and capable of transporting up to a tone of materiel?

A. Provided in TE 1.1 in this Amendment.

Reference: Technical Exhibit 2.5
Page 173
Paragraph: Government-Furnished Equipment (GFE)

Q. According to TE# 2.5 the Government is furnishing three (3) Magnum Spotter trucks.
Various spotter trucks have various distance and pulling capabilities depending on axle
ratios and trailer hookup points. Do the Magnums have the capability for both on and off
base deliveries and do they have the capability to haul all trailers and vans listed in TE#
2.5?

A. Provided in TE 1.1 in this Amendment.

Reference: Technical Exhibit 2.5
Page 173
Paragraph: Government-Furnished Equipment (GFE)

Q. Are the Truck, flat bed, 40 & 45 foot and Van, 35-40 foot motorized vehicles or just trailers?
If they are trailers, what types of hookups are required to tow them? A stand tractor 5"
wheel or ball hitch?

A. Provided in TE 1.1 in the Amendment.

SECTION |

Reference: 103
Page 252
Paragraph: Performance and Payment Bonds — Other Than Construction

Q. In the initial solicitation, the Performance bond was required for the Base Period only. Since
Amendment 0009 removed reference to the Performance Bond in Section B, no where does
it now state how long a period the Performance Bond is to be purchased for. Also, is the
Performance Bond cost in the Transition Period excluded from the cost comparison
process?

A. In paragraph 103(a), as written, “Contract price” means the total amount of the
contract for the term of the contract (excluding options, if any)..” The term or base
period of this competition is 36 months (with 24 months representing the option
period). Since the FAR initially excludes options, the performance bond must cover
the base period. The performance bond requirement is excluded from any cost
comparison process.



